English AUP Summary For January 1, 2015 thru December 31, 2015 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. |ITEM DESCRIPTION QUANTITY | UNITS | UNIT PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES 1,798.00/ CDAY $220.64 $396,716.35
0001.08 BARRICADE, TYPE Il 2,580,615.00| BDAY $0.50 $1,290,307.50
0001.10 BARRICADE, TYPE IlI 344,685.00 BDAY $1.83 $629,699.45
0001.75 TEMPORARY SIGN DAY 111,236.00| EACH $3.01 $334,777.42
0001.90 SIGN DAY 1,876,091.00 EACH $0.83 $1,562,498.63
0001.99 CONTRACTOR FURNISHED SIGN DAY 131,257.00|EACH $1.00 $131,786.74
0002.08 4" YELLOW REMOVABLE WET REFLECTIVE TAPE 5,000.00|LF $1.99 $9,950.00
0002.09 4" WHITE REMOVABLE WET REFLECTIVE TAPE 7,750.00|LF $1.99 $15,422.50
0002.11 4" BLACK REMOVABLE WET REFLECTIVE TAPE 6,150.00|LF $1.99 $12,238.50
0002.17 4" BLACK REMOVABLE TAPE, TYPE 4 10,000.00|LF $1.82 $18,192.00
0002.18 4" WHITE REMOVABLE WET REFLECTIVE TAPE, TYPE 4 16,900.00|LF $1.90 $32,119.00
0002.19 4" YELLOW REMOVABLE WET REFLECTIVE TAPE, TYPE 4 8,400.00|LF $1.94 $16,282.00
0002.20 OBJECT MARKER 162.00|[EACH $41.94 $6,795.00
0002.27 REMOVABLE WET REFLECTIVE TAPE 33,400.00|LF $2.24 $74,665.00
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL 1,151,699.00|LF $0.31 $359,283.45
0002.30 PAVEMENT MARKING REMOVAL 1,891,555.00|LF $0.23 $428,095.00
0002.32 PAVEMENT MARKING REMOVAL 840.00|SF $0.69 $579.00
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT 1,588,800.00|LF $0.35 $562,563.18
0002.45 TEMPORARY BROKEN LINES 1,624.00|STA $14.69 $23,858.00
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION 1,222,810.00|LF $0.17 $212,769.50
0002.49 RAISED PAVEMENT MARKER 3.00|LF $22.25 $66.75
0002.53 RAISED PAVEMENT MARKER 42.00 EACH $16.25 $682.50
0002.55 OVERLAY BROKEN LINES 89,237.00|STA $7.81 $696,748.90
0002.60 OVERLAY SOLID LINES 179,479.00|STA $8.04 $1,442,886.80
0002.76 PERMANENT PAVEMENT MARKING, PAINT 4,400,150.00|LF $0.16 $684,141.00
0002.84 TUBULAR POST CURB SYSTEM 18,100.00|LF $9.12 $165,070.00
0002.85 TUBULAR POST 5,249.00 EACH $16.70 $87,636.45
0002.87 CHANNELIZING BLOCK 5,949.00 EACH $16.31 $97,000.25
0002.88 GROUND SLEEVE 19.00|EACH $109.21 $2,075.00
0002.97 FLASHING ARROW PANEL 15,428.00 DAY $134.11 $2,069,096.77
0003.06 CHANGEABLE MESSAGE SIGN 198.00| DAY $122.00 $24,156.00
0003.10 FLAGGING 12,340.00| DAY $365.69 $4,512,629.96
0003.20 FURNISHING AND OPERATING PILOT VEHICLE 3,706.00 DAY $441.48 $1,636,118.00
0003.47 REMOVE CONCRETE PROTECTION BARRIER 1,130.00|LF $2.95 $3,333.50
0003.50 CONCRETE PROTECTION BARRIER 56,033.00|LF $24.81 $1,390,185.64
0003.56 RELOCATE CONCRETE PROTECTION BARRIER 56,219.50|LF $6.67 $375,197.95
0003.57 RELOCATE INERTIAL BARRIER SYSTEM 26.00|[EACH $802.24 $20,858.32
0003.58 INERTIAL BARRIER SYSTEM 42.00 EACH $2,492.39 $104,680.35
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0003.64 REPLACEMENT MODULE 320.00 EACH $98.97 $31,671.94
0003.66 INERTIAL BARRIER SYSTEM 6.00|[EACH $2,140.00 $12,840.00
0003.70 TEMPORARY RUMBLE STRIP 294.00 EACH $526.70 $154,848.48
0003.74 TEMPORARY TRAFFIC SIGNAL 77.00|EACH $13,204.05 $1,016,712.21
0003.75 TEMPORARY TRAFFIC SIGNAL 3.00|EACH $35,025.33 $105,076.00
0005.10 TRAFFIC CONTROL MANAGEMENT 7,728.00 DAY $115.45 $892,201.89
0009.00 PERMANENT BARRICADE 3.00|EACH $3,300.00 $9,900.00
0010.04 FIELD OFFICE 43.00 EACH $6,034.64 $259,489.45
0020.00 TRAINING 79,700.00lHOUR $2.00 $159,400.00
0030.00 MOBILIZATION 90.00|LS $26,952.25 $2,425,702.90
0030.10 MOBILIZATION 106.00|LS $45,383.20 $4,810,619.30
0030.30 MOBILIZATION 37.00|LS $224,116.84 $8,292,322.90
0030.40 MOBILIZATION 95.00|LS $21,322.90 $2,025,675.42
0030.50 MOBILIZATION 39.00|LS $3,848.62 $150,096.16
0030.51 MOBILIZATION 1.00|LS $6,673.00 $6,673.00
0030.60 MOBILIZATION 160.00|LS $40,657.53 $6,505,204.98
0030.70 MOBILIZATION 62.00|LS $6,713.06 $416,209.99
0030.71 MOBILIZATION 2.00|LS $6,008.61 $12,017.22
0030.80 MOBILIZATION 67.00|LS $32,385.74 $2,169,844.65
0030.81 MOBILIZATION 8.00|LS $18,096.47 $144,771.79
0030.82 MOBILIZATION 5.00|LS $13,541.85 $67,709.25
0030.83 MOBILIZATION 1.00|LS $13,320.00 $13,320.00
0030.90 MOBILIZATION 86.00|LS $119,382.62 $10,266,905.54
1000.00 LARGE TREE REMOVAL 196.00| EACH $520.06 $101,931.86
1009.00 GENERAL CLEARING AND GRUBBING 87.00|LS $18,900.42 $1,644,336.96
1009.01 GENERAL CLEARING AND GRUBBING 1.00]LS $3,500.00 $3,500.00
1010.00 EXCAVATION 2,080,755.00|CY $5.63 $11,722,963.69
1010.01 EXCAVATION (ESTABLISHED QUANTITY) 158,123.00|CY $8.33 $1,317,425.26
1010.10 EXCAVATION, BORROW 211,346.00|CY $8.48 $1,792,022.92
1010.26 EXCAVATION FOR MSE WALL 24,540.00|CY $3.20 $78,564.90
1010.27 EXCAVATION FOR RETAINING WALL 470.00/CY $21.20 $9,964.00
1011.00 WATER 25,703.00| MGAL $30.00 $771,089.33
1012.00 RIGHT-OF-WAY MARKERS 728.00 EACH $153.23 $111,548.67
1013.98 INSTALL 618.00|SY $3.50 $2,163.97
1016.00 RE-ESTABLISH PROPERTY CORNER 122.00|[EACH $372.86 $45,488.66
1017.00 CONSTRUCTION STAKING AND SURVEYING 100.90|LS/mile $14,776.36 $1,490,919.53
1017.15 SURVEY MONUMENT AND BOX 1.00|EACH $270.00 $270.00
1017.50 CONSTRUCTION STAKING AND SURVEYING 9.00|LS $23,645.76 $212,811.85
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1020.01 DELINEATOR, TYPE I 243.00 EACH $40.23 $9,775.89
1020.02 DELINEATOR, TYPE Il 351.00 EACH $23.83 $8,364.86
1020.03 DELINEATOR, TYPE Il 1,506.00 EACH $24.88 $37,470.90
1020.06 FLEXIBLE POST DELINEATOR 2,960.00 EACH $43.05 $127,426.17
1020.20 INSTALL CHEVRONS 577.00 EACH $38.23 $22,060.24
1021.10 REMOVE DELINEATOR UNITS 800.00 EACH $14.25 $11,401.45
1021.25 REMOVE AND RESET POST 2.00|EACH $100.00 $200.00
1030.00 EARTHWORK MEASURED IN EMBANKMENT 909,072.00|CY $10.49 $9,538,317.91
1030.02 EMBANKMENT FOR SURCHARGE (ESTABLISHED QUANTITY) 4,062.00|CY $10.00 $40,620.00
1031.00 ROCK RIPRAP, TYPE B 898.00| TON $78.72 $70,693.52
1033.00 ROADWAY GRADING 136.47|STA $1,531.72 $209,025.66
1040.00 SLOPE PROTECTION 188,760.00|SY $0.35 $66,066.00
1040.06 SLOPE PROTECTION MULCH 189.00/ TON $198.84 $37,580.00
1041.00 SALVAGING AND PLACING TOPSOIL 3,694,608.00|SY $0.70 $2,602,331.57
1041.23 FURNISHING AND PLACING TOPSOIL 90.00/CY $65.00 $5,850.00
1043.50 RIPRAP FILTER FABRIC 16,474.40|SY $2.99 $49,293.62
1043.61 GEOTEXTILE FABRIC 110.00|SY $8.64 $950.40
1060.01 GABION, TYPE A 12.00|EACH $488.85 $5,866.20
1060.02 GABION, TYPE B 20.00|[EACH $533.30 $10,666.00
1060.03 GABION, TYPEC 8.00|EACH $900.65 $7,205.20
1060.04 GABION, TYPED 4.00|[EACH $1,316.30 $5,265.20
1060.05 GABION, TYPE E 8.00|EACH $550.10 $4,400.80
1089.99 ABANDON WELLS 11.00|EACH $1,388.05 $15,268.52
1090.01 ABANDON MANHOLE 1.00|EACH $3,468.55 $3,468.55
1090.55 ABANDON 3.00|EACH $370.00 $1,110.00
1101.00 REMOVE PAVEMENT 1,473,649.00|SY $6.78 $9,994,747.02
1101.25 SAWING PAVEMENT 57,035.00|LF $5.53 $315,530.63
1102.00 REMOVE ASPHALT SURFACE 318,692.00|SY $6.14 $1,957,571.59
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT 10,598.67|SY $2.07 $21,958.58
1106.00 REMOVE DRIVEWAY 17,808.00|SY $8.40 $149,644.85
1107.00 REMOVE WALK 26,470.00|SY $8.10 $214,344.08
1108.00 REMOVE COMBINATION CURB AND GUTTER 5,681.00|LF $9.34 $53,085.57
1109.00 REMOVE CURB 623.00|LF $8.65 $5,391.79
1109.20 REMOVE CONCRETE BARRIER 344.50|LF $89.52 $30,839.04
1111.00 REMOVE FENCE 8,567.00|LF $4.03 $34,522.90
1111.15 REMOVE BRICK PILLAR 2.00|EACH $524.96 $1,049.92
1111.16 REMOVE PLANTER 1.00|EACH $500.00 $500.00
1113.00 REMOVE STEP 13.00|EACH $285.89 $3,716.56




English AUP Summary For January 1, 2015 thru December 31, 2015 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. |ITEM DESCRIPTION QUANTITY | UNITS | UNIT PRICE BID

1114.00 REMOVE RETAINING WALL 384.00 EACH $5.00 $1,920.00
1114.10 REMOVE RETAINING WALL 2,005.00|LF $13.84 $27,757.95
1116.00 REMOVE GUARD POST 9.00|EACH $34.50 $310.50
1116.02 REMOVE CABLE 4,298.00|LF $1.65 $7,091.70
1116.10 REMOVE POST 21.00|[EACH $22.30 $468.30
1116.12 REMOVE BOLLARD 4.00|[EACH $150.00 $600.00
1117.00 REMOVE MANHOLE 29.00|[EACH $612.05 $17,749.31
1119.00 REMOVE INLET 178.00|[EACH $453.68 $80,755.52
1119.01 REMOVE GRATE INLET 9.00|EACH $466.11 $4,195.00
1119.05 REMOVE AREA INLET 1.00|EACH $825.00 $825.00
1119.10 REMOVE GRATE 1.00|EACH $64.48 $64.48
1119.50 REMOVE JUNCTION BOX 5.00|EACH $600.00 $3,000.00
1120.00 REMOVE DISCHARGE STRUCTURE 80.00|[EACH $1,284.23 $102,738.52
1121.00 REMOVE CONCRETE FLUME 27.00|[EACH $382.59 $10,330.00
1121.05 REMOVE CONCRETE FLUME AND INLET 5.00|EACH $1,600.00 $8,000.00
1121.10 REMOVE FLUME 82.00|[EACH $494.33 $40,535.06
1121.20 REMOVE FLUME SPILLWAY 2,128.00|LF $15.36 $32,695.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING 4,266.45|SY $9.82 $41,889.26
1122.30 REMOVE ISLAND NOSE 6.00|[EACH $350.00 $2,100.00
1123.00 REMOVE CONCRETE DITCH LINER 51.00|SY $13.81 $704.22
1123.50 REMOVE CONCRETE FOUNDATION 18.00|EACH $1,937.50 $34,875.00
1123.75 REMOVE CONCRETE SIGN BASE 1.00|EACH $700.00 $700.00
1124.00 REMOVE BUILDING 2.00|EACH $16,241.63 $32,483.26
1124.01 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1124.02 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1124.03 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1124.04 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1124.05 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1124.06 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1124.07 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1124.08 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1124.09 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1124.10 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1124.11 REMOVE BUILDING 1.00|EACH $5,265.26 $5,265.26
1125.00 CLEAR TRACT 1.00|EACH $5,265.26 $5,265.26
1125.01 CLEAR TRACT 1.00|EACH $5,265.26 $5,265.26
1125.02 CLEAR TRACT 1.00|EACH $5,265.26 $5,265.26
1128.50 REMOVE SLAB 35.00|SY $20.00 $700.00
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1133.05 REMOVE RAILROAD CROSSING 2.00|EACH $1,100.00 $2,200.00
1136.01 REMOVE 41.00 EACH $145.85 $5,979.72
1136.03 REMOVE 14.00|EACH $346.16 $4,846.24
1136.04 REMOVE 1.00|EACH $500.00 $500.00
1136.07 REMOVE 204.00|LF $15.14 $3,088.00
1136.09 REMOVE 200.00|LF $11.00 $2,200.00
1137.00 REMOVE AND RESET HISTORICAL MARKER 1.00|EACH $2,000.00 $2,000.00
1137.51 REMOVE AND RESET 25.00|[EACH $622.48 $15,562.00
1143.00 REMOVE DRIVEWAY CULVERT PIPE 44.00|LF $4.00 $176.00
1300.15 15" DRIVEWAY CULVERT PIPE 42.00|LF $41.70 $1,751.40
1300.18 18" DRIVEWAY CULVERT PIPE 36.00|LF $40.00 $1,440.00
1300.54 54" DRIVEWAY CULVERT PIPE 40.00|LF $85.00 $3,400.00
1600.00 MONITORING INSTRUMENTATION 2.00|LS $32,255.54 $64,511.08
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 168.00|LF $25.54 $4,290.08
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 3,130.00|LF $29.41 $92,052.76
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 384.00|LF $36.49 $14,013.48
1702.12 12" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 58.00|LF $16.95 $983.10
1702.18 18" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 70.00|LF $28.20 $1,974.00
1702.24 24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 480.00|LF $31.53 $15,132.32
1702.30 30" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 192.00|LF $55.10 $10,579.20
1702.36 36" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 35.00|LF $62.14 $2,174.90
1702.48 48" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 204.00|LF $70.59 $14,400.00
1704.18 18" DRIVEWAY CULVERT PIPE, TYPE 2 27.00|LF $55.00 $1,485.00
1704.24 24" DRIVEWAY CULVERT PIPE, TYPE 2 87.00|LF $70.63 $6,145.00
1705.18 18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 40.00|LF $30.80 $1,232.00
1705.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 100.00|LF $33.87 $3,387.20
1705.36 36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 207.00|LF $42.48 $8,793.36
1707.18 18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 3,4 0OR 5 40.00|LF $25.00 $1,000.00
1707.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 50.00|LF $30.00 $1,500.00
1707.30 30" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 54.00|LF $38.00 $2,052.00
1910.16 CONSTRUCTION ENTRANCE 2.00|LS $2,300.00 $4,600.00
1995.00 STABILIZED CONSTRUCTION EXIT 10.00|EACH $2,653.98 $26,539.82
2001.00 GRAVEL SURFACE COURSE 6,763.00|CY $26.00 $175,857.25
2001.03 GRAVEL SURFACE COURSE 1,221.00/ TON $21.80 $26,616.72
2009.10 GRAVEL EMBEDMENT 31.77|STA $514.46 $16,342.31
2009.20 GRAVEL EMBEDMENT 8,129.00|SY $0.60 $4,877.40
2009.51 CRUSHED ROCK EMBEDMENT 122.78|STA $268.01 $32,906.58
2009.52 CRUSHED ROCK EMBEDMENT 3,897.00|SY $1.68 $6,547.35




English AUP Summary For January 1, 2015 thru December 31, 2015 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. |ITEM DESCRIPTION QUANTITY | UNITS | UNIT PRICE BID

2010.00 CRUSHED ROCK SURFACE COURSE 1,713.00/CY $58.44 $100,109.00
2010.03 CRUSHED ROCK SURFACE COURSE 5,848.40/ TON $29.53 $172,698.88
2017.01 CRUSHED ROCK 5.08|CY $800.00 $4,064.00
2017.10 LIMESTONE SCREENINGS 28.00/ TON $50.00 $1,400.00
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS 63.00|SY $29.10 $1,833.19
2021.00 MAILBOX POST 488.00| EACH $66.32 $32,364.80
2021.05 REMOVE AND RESET MAILBOX 20.00|[EACH $165.20 $3,304.00
3008.05 TIE BARS 16,362.00 EACH $12.18 $199,224.08
3008.06 INSTALL TIE BARS 50.00|[EACH $10.46 $523.00
3008.15 DOWEL BAR RETROFIT 19,920.00 EACH $36.87 $734,371.80
3008.20 CROSS STITCHING 17,096.00 EACH $14.81 $253,138.09
3010.42 CONCRETE CURB REPAIR 5,334.50|LF $59.15 $315,556.05
3010.46 REMOVE AND SALVAGE 2.00|EACH $157.49 $314.98
3010.55 REMOVE & SALVAGE BRICK PAVERS 83.00|SY $18.00 $1,494.00
3010.56 REMOVE & SALVAGE 233.00|LF $6.70 $1,561.10
3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE II 297.00|LF $6.05 $1,796.50
3011.26 CONCRETE CLASS 47B-3500 CURB, TYPE I 733.00|LF $21.99 $16,116.48
3012.04 CONCRETE CLASS 47B-3500 MEDIAN CURB 48.00|LF $4.60 $220.80
3013.10 CONCRETE CLASS 47B-3000 BARRIER CURB 31.00|LF $49.00 $1,519.00
3013.13 CONCRETE CLASS 47BD-4000 BARRIER CURB 267.50|LF $144.07 $38,537.92
3013.14 CONCRETE CLASS 47BD-4000 BARRIER CURB 210.00|LF $125.00 $26,250.00
3013.15 CONCRETE CLASS 47B-3500 BARRIER CURB 4,262.00|LF $38.72 $165,006.84
3013.30 CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION 1.00|EACH $2,182.41 $2,182.41
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 9,168.00|LF $28.69 $263,026.40
3016.03 CONCRETE CLASS 47B-3000 SIDEWALK 5" 716.00|SY $62.77 $44,940.70
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS 17,120.00|SY $52.40 $897,097.17
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS 7,455.00|SY $47.52 $354,261.30
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS 4,339.00|SY $72.30 $313,722.50
3016.32 CONCRETE CLASS 47B-4000 SIDEWALK 94.00|SY $52.00 $4,888.00
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK 468.00|SY $47.00 $21,996.00
3016.39 DETECTABLE WARNING PANEL 7,669.00|SF $36.58 $280,507.50
3016.42 CONCRETE CLASS 47BX-3000 43.50|CY $187.00 $8,134.50
3016.43 8" CONCRETE CLASS 47B-3500 SIDEWALKS 163.00|SY $92.00 $14,996.00
3016.44 5" CONCRETE CLASS 47B-3500 SIDEWALKS 4,562.00|SY $57.00 $260,034.00
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY 1,219.00|SY $45.44 $55,395.16
3016.65 5" CONCRETE CLASS 47B-3500 BIKEWAY 5,844.00|SY $39.15 $228,796.80
3016.71 6" CONCRETE CLASS 47B-3500 BIKEWAY 17,240.00|SY $41.29 $711,865.00
3016.72 7" CONCRETE CLASS 47B-3500 BIKEWAY 4,604.00|SY $49.00 $225,596.00
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3016.73 8" CONCRETE CLASS 47B-3500 BIKEWAY 813.00|SY $51.31 $41,711.50
3017.07 TACK-ON CONCRETE CLASS 47B-3500 MEDIAN 158.00|SY $54.70 $8,642.60
3017.19 CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 4,680.00|SY $76.59 $358,450.06
3017.21 CONCRETE CLASS 47B-3500 IMPRINTED SURFACING 359.00|SY $97.63 $35,049.00
3017.25 5" CONCRETE CLASS 47B-3500 MEDIAN SURFACING 682.00|SY $55.00 $37,510.00
3017.26 6" CONCRETE CLASS 47B-3500 IMPRINTED MEDIAN SURFACING 1,540.00|SY $41.00 $63,140.00
3017.28 CONCRETE CLASS 47B-3500 MEDIAN SURFACING 69.00|SY $81.91 $5,651.70
3017.34 6" CONCRETE CLASS 47B-4000 IMPRINTED MEDIAN SURFACING 1,122.00|SY $60.00 $67,320.00
3017.39 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 5,124.45|SY $45.70 $234,167.05
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 6,747.00|SY $33.92 $228,824.97
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 3,476.00|SY $91.45 $317,880.00
3017.47 6" CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 2,974.00|SY $65.95 $196,135.30
3017.50 INTERLOCKING CONCRETE PAVER BLOCK 21,927.00|SF $6.53 $143,087.87
3017.55 SOIL GRID CONFINEMENT SYSTEM 5,325.00|SF $4.80 $25,560.00
3017.59 INSTALL BRICK PAVERS 78.00|SY $75.00 $5,850.00
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE 8.00|EACH $2,325.00 $18,600.00
3020.22 CONCRETE CLASS 47B-3500 DRIVEWAY 7" 581.00|SY $48.00 $27,888.00
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" 2,553.00|SY $65.24 $166,555.96
3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY 13,514.00|SY $48.88 $660,595.00
3020.32 CONCRETE CLASS 47B-HE-3500 DRIVEWAY 205.00|SY $65.00 $13,325.00
3020.33 CONCRETE CLASS 47B-3500 DRIVEWAY 9" 707.00|SY $55.00 $38,885.00
3020.36 CONCRETE CLASS 47B-HE-4000 DRIVEWAY 88.00|SY $65.00 $5,720.00
3020.37 CONCRETE CLASS 47B-HE-3500 6" DRIVEWAY 50.00|SY $66.50 $3,325.00
3020.38 CONCRETE CLASS 47B-HE-3500 7" DRIVEWAY 75.00|SY $66.00 $4,950.00
3020.39 CONCRETE CLASS 47B-4000 DRIVEWAY 6" 90.00|SY $49.00 $4,410.00
3020.40 CONCRETE CLASS 47B-4000 DRIVEWAY 7" 293.00|SY $51.00 $14,943.00
3027.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION 6.00|[EACH $11,808.00 $70,848.00
3031.08 8" CONCRETE BASE COURSE 3,601.00|SY $53.93 $194,217.75
3031.09 9" CONCRETE BASE COURSE 16.00|SY $135.40 $2,166.40
3031.18 8" DOWELED CONCRETE BASE COURSE 3,539.00|SY $66.30 $234,635.70
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 2,833.20|CY $493.30 $1,397,604.60
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 9,413.20|CY $527.72 $4,967,570.31
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 20,380.14|CY $354.84 $7,231,719.54
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH 183.14|CY $1,990.43 $364,534.71
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH 15.01|CY $4,043.87 $60,698.51
3039.30 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH, CLASS PR-3500 CONCRETE 10.09|CY $623.00 $6,286.07
3039.31 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH, CLASS PR-3500 CONCRETE 1.56|CY $528.00 $823.68
3039.32 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH, CLASS PR-3500 CONCRETE 146.67|CY $410.00 $60,134.70
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3039.33 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 2.59|CY $640.00 $1,657.60
3039.34 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 13.44|CY $493.00 $6,625.92
3039.35 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 406.79|CY $402.00 $163,529.58
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 103.00|SY $154.00 $15,862.00
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 11,422.40|CY $326.78 $3,732,598.19
3051.00 REINFORCING STEEL FOR PAVEMENT APPROACHES 2,450.00|LB $2.40 $5,880.00
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 2,087,638.00|LB $1.21 $2,519,004.06
3070.11 CONCRETE FOR HEADERS, CLASS 47B-3500 2.00|CY $465.30 $930.60
3075.00 5" CONCRETE PAVEMENT, CLASS 47B-3000 475.00|SY $55.00 $26,125.00
3075.04 5" CONCRETE CLASS 47B-3000, IMPRINTED SURFACE 45.00|SY $95.00 $4,275.00
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 2,046.00|SY $57.17 $116,970.79
3075.15 6" CONCRETE PAVEMENT, CLASS 47B-HE-3500 167.00|SY $50.80 $8,483.60
3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 933.00|SY $58.55 $54,627.15
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 56,365.00|SY $46.07 $2,596,890.60
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 2,027.00|SY $45.75 $92,735.25
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 37,514.00|SY $40.70 $1,526,890.16
3075.44 9" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 892.00|SY $76.00 $67,792.00
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 210,535.00|SY $51.84 $10,914,533.52
3075.49 10" CONCRETE PAVEMENT, CLASS 47B-HE-4000 1,717.00|SY $69.00 $118,473.00
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 41,384.00|SY $64.87 $2,684,526.82
3075.53 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 1,163.00|SY $101.00 $117,463.00
3075.54 10" COLORED CONCRETE PAVEMENT, CLASS 47B-3500 90.00|SY $92.36 $8,312.40
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 188,429.00|SY $45.15 $8,507,749.76
3075.57 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-4000 668.00|SY $79.00 $52,772.00
3075.62 11" CONCRETE PAVEMENT, CLASS 47B-3500 1,205.00|SY $49.53 $59,678.30
3075.66 11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 26,456.00|SY $51.35 $1,358,515.60
3075.72 12" CONCRETE PAVEMENT, CLASS 47B-3500 236,863.00|SY $32.57 $7,714,890.83
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 590,070.00|SY $44.84 $26,460,911.75
3075.82 13" CONCRETE PAVEMENT, CLASS 47B-3500 132,465.00|SY $36.40 $4,821,726.00
3075.86 13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 322,325.00|SY $44.85 $14,456,276.25
3075.92 14" CONCRETE PAVEMENT, CLASS 47B-3500 561.00|SY $130.63 $73,283.43
3075.98 16" CONCRETE PAVEMENT, CLASS 47B-3500 31.00|SY $70.20 $2,176.20
3076.60 10" CONCRETE PAVEMENT, CLASS 47B-4000 10,953.00|SY $51.00 $558,603.00
3089.25 TEMPORARY SURFACING 44,106.00|SY $52.11 $2,298,213.74
3089.42 PAVEMENT LIFTING AND STABILIZATION 30,701.50|LB $5.86 $179,802.25
3089.76 PLACEMENT OF CONCRETE PAVEMENT 161,757.00|SY $4.41 $713,348.37
3089.80 FLOWABLE FILL CONCRETE 73.10|CY $215.29 $15,737.50
3091.16 14" CONCRETE PAVEMENT, CLASS 47B-HE-3500 199.00|SY $171.81 $34,190.19
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3091.18 8" CONCRETE PAVEMENT CLASS 47B-HE-3500 564.00|SY $89.00 $50,196.00
3091.19 9" CONCRETE PAVEMENT, CLASS 47B-HE-3500 1,404.00|SY $53.40 $74,973.60
3091.25 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 924.00|SY $60.50 $55,902.00
3091.27 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 265.00|SY $135.00 $35,775.00
3205.00 CONCRETE PAVEMENT JOINT REPAIR 221.06|CY $606.00 $133,962.36
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT 454,413.00|SY $3.03 $1,375,295.58
3211.25 SEALING CRACKS 41,102.00|LF $2.34 $96,249.14
3211.30 SEALING JOINTS 1,617,353.00|LF $1.38 $2,233,739.59
3211.35 SEALING CONCRETE REPAIR JOINT 18,829.00|LF $1.53 $28,847.61
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 2,153.12|CY $432.92 $932,120.20
3221.17 CONCRETE PAVEMENT, CLASS 47B-3500 26,973.00|CY $91.33 $2,463,444.09
3221.19 CONCRETE PAVEMENT, CLASS HE-3500 372.23|CY $370.00 $137,725.10
3221.21 CONCRETE PAVEMENT, CLASS 47B-HE-3500 476.91|CY $416.74 $198,747.02
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING 101.17|LS/mile $1,911.92 $193,428.52
4002.00 CAST IRON COVER AND FRAME 71,475.00|LB $3.61 $258,032.65
4003.00 CAST IRON COVER, FRAME, AND FLANGE 16,072.00|LB $2.40 $38,626.00
4004.00 CAST IRON GRATE 16,694.00|LB $4.15 $69,290.29
4004.50 CAST IRON GRATE AND FRAME 192,529.00|LB $3.31 $637,534.75
4004.80 STRUCTURAL STEEL FOR FACE ARMOR 56,284.00|LB $4.46 $250,847.58
4005.00 CAST IRON RING AND COVER 6,495.00|LB $4.84 $31,422.30
4005.01 CAST IRON RING AND COVER 345.00|LB $1.44 $496.80
4011.14 CURB INLET 55.00|[EACH $2,864.76 $157,562.00
4011.60 AREA INLET 7.00|EACH $3,621.43 $25,350.00
4012.12 CURB INLET 19.00|EACH $3,700.00 $70,300.00
4012.13 CURB INLET 3.00|EACH $3,866.67 $11,600.00
4012.14 CURB INLET 26.00|[EACH $3,953.85 $102,800.00
4012.19 RECONSTRUCT INLET 1.00|EACH $4,000.00 $4,000.00
4012.29 RECONSTRUCT CURB INLET 1.00|EACH $3,000.00 $3,000.00
4012.80 RECONSTRUCT CURB INLET 21.00|[EACH $2,294.76 $48,190.00
4012.81 RECONSTRUCT CURB INLET 2.00|EACH $2,257.00 $4,514.00
4012.82 RECONSTRUCT CURB INLET 3.00|EACH $2,535.33 $7,606.00
4012.83 RECONSTRUCT CURB INLET 2.00|EACH $2,250.50 $4,501.00
4012.84 RECONSTRUCT CURB INLET 2.00|EACH $2,245.00 $4,490.00
4012.85 RECONSTRUCT CURB INLET 2.00|EACH $2,257.00 $4,514.00
4012.86 RECONSTRUCT CURB INLET 2.00|EACH $2,257.00 $4,514.00
4012.87 RECONSTRUCT CURB INLET 2.00|EACH $2,260.00 $4,520.00
4012.88 RECONSTRUCT CURB INLET 2.00|EACH $2,262.50 $4,525.00
4012.89 RECONSTRUCT CURB INLET 2.00|EACH $2,262.50 $4,525.00
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4012.90 RECONSTRUCT CURB INLET 2.00|EACH $2,260.00 $4,520.00
4012.91 RECONSTRUCT CURB INLET 2.00|EACH $2,262.50 $4,525.00
4012.92 RECONSTRUCT CURB INLET 1.00|EACH $1,400.00 $1,400.00
4012.93 RECONSTRUCT CURB INLET 1.00|EACH $1,415.00 $1,415.00
4012.94 RECONSTRUCT CURB INLET 1.00|EACH $1,400.00 $1,400.00
4012.95 RECONSTRUCT CURB INLET 1.00|EACH $1,385.00 $1,385.00
4012.96 RECONSTRUCT CURB INLET 1.00|EACH $1,385.00 $1,385.00
4012.97 RECONSTRUCT CURB INLET 1.00|EACH $1,390.00 $1,390.00
4014.00 ADJUSTING JUNCTION BOXES TO GRADE 1.00|EACH $450.00 $450.00
4015.00 ADJUST MANHOLE TO GRADE 110.00|[EACH $539.07 $59,297.74
4015.01 ADJUST MANHOLE TO GRADE 1.00|EACH $700.00 $700.00
4015.02 ADJUST MANHOLE TO GRADE 1.00|EACH $700.00 $700.00
4015.50 RECONSTRUCT MANHOLE 28.00|[EACH $1,579.32 $44,221.00
4016.00 MANHOLE 22.00|[EACH $4,705.44 $103,519.70
4016.01 MANHOLE 12.00|EACH $7,246.33 $86,955.95
4016.02 MANHOLE 10.00|EACH $5,575.25 $55,752.52
4016.03 MANHOLE 9.00|EACH $5,407.79 $48,670.09
4016.04 MANHOLE 8.00|EACH $6,790.58 $54,324.62
4016.05 MANHOLE 6.00|[EACH $5,275.09 $31,650.51
4016.06 MANHOLE 5.00|EACH $4,223.60 $21,118.01
4016.07 MANHOLE 4.00|[EACH $5,981.68 $23,926.73
4016.08 MANHOLE 3.00|EACH $5,690.84 $17,072.52
4016.09 MANHOLE 3.00|EACH $9,710.62 $29,131.86
4016.10 MANHOLE 3.00|EACH $6,160.84 $18,482.51
4016.11 MANHOLE 3.00|EACH $11,006.74 $33,020.21
4016.12 MANHOLE 2.00|EACH $10,160.10 $20,320.20
4016.13 MANHOLE 2.00|EACH $9,913.75 $19,827.49
4016.14 MANHOLE 2.00|EACH $5,241.26 $10,482.51
4016.15 MANHOLE 2.00|EACH $9,913.75 $19,827.50
4016.16 MANHOLE 2.00|EACH $5,241.25 $10,482.50
4016.17 MANHOLE 2.00|EACH $6,862.10 $13,724.19
4016.18 MANHOLE 2.00|EACH $5,241.26 $10,482.52
4016.19 MANHOLE 2.00|EACH $5,241.26 $10,482.52
4016.20 MANHOLE 2.00|EACH $6,795.83 $13,591.65
4016.21 MANHOLE 1.00|EACH $3,895.15 $3,895.15
4016.22 MANHOLE 1.00|EACH $3,895.14 $3,895.14
4016.39 MANHOLE 1.00|EACH $6,000.00 $6,000.00
4017.00 TAPPING EXISTING MANHOLE 6.00|[EACH $1,833.33 $11,000.00
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4018.00 TAPPING EXISTING STRUCTURE 13.00|EACH $1,347.27 $17,514.53
4018.50 TAPPING EXISTING PIPE 1.00|EACH $156.07 $156.07
4020.25 CONCRETE DITCH LINING 748.00|SY $75.12 $56,188.39
4022.05 TEMPORARY SLOPE DRAIN 20,250.00|LF $16.80 $340,190.00
4024.55 FLUME SPILLWAY 1,164.62|LF $131.54 $153,199.88
4024.70 CONCRETE FLUME, TYPE I 51.00|[EACH $3,565.61 $181,846.00
4024.71 CONCRETE FLUME, TYPE II 69.00|[EACH $3,650.87 $251,910.00
4024.73 CONCRETE FLUME, TYPE IV 4.00|[EACH $411.55 $1,646.20
4024.74 CONCRETE FLUME, TYPE V 2.00|EACH $3,056.36 $6,112.72
4029.10 GRATE INLET 6.00|[EACH $2,498.00 $14,988.00
4029.95 REMOVE AND RELAY CORRUGATED METAL PIPE 20.00|LF $105.00 $2,100.00
4035.00 REMOVE FLARED-END SECTION 223.00 EACH $231.34 $51,588.46
4035.25 REMOVE AND SALVAGE FLARED-END SECTION 8.00|EACH $487.70 $3,901.58
4040.00 REMOVE HEADWALLS FROM CULVERTS 269.00 EACH $354.21 $95,281.94
4041.00 CULVERT CLEANOUT 1.00|EACH $9,658.22 $9,658.22
4042.50 TAPPING EXISTING SANITARY SEWER LINE 2.00|EACH $2,450.00 $4,900.00
404251 TAPPING EXISTING SANITARY SEWER MANHOLE 2.00|EACH $1,110.00 $2,220.00
4042.55 CONNECT SANITARY SERVICE 2.00|EACH $560.00 $1,120.00
4042.80 SKYLIGHT 1.00|EACH $8,350.00 $8,350.00
4043.00 REMOVE CULVERT PIPE 210.00|LF $4.78 $1,003.80
4043.50 REMOVE SEWER PIPE 17,238.00|LF $18.64 $321,295.63
4043.51 REMOVE SANITARY SEWER PIPE 808.50|LF $17.36 $14,034.45
4044.00 PREPARATION OF STRUCTURE 32.00|[EACH $7,752.82 $248,090.33
4044.01 PREPARATION OF STRUCTURE 15.00|EACH $4,869.39 $73,040.82
4044.02 PREPARATION OF STRUCTURE 10.00|EACH $4,906.11 $49,061.09
4044.03 PREPARATION OF STRUCTURE 7.00|EACH $4,431.40 $31,019.80
4044.04 PREPARATION OF STRUCTURE 4.00|[EACH $5,041.35 $20,165.40
4044.05 PREPARATION OF STRUCTURE 1.00|EACH $6,000.00 $6,000.00
4044.06 PREPARATION OF STRUCTURE 1.00|EACH $3,300.00 $3,300.00
4044.07 PREPARATION OF STRUCTURE 1.00|EACH $6,000.00 $6,000.00
4045.00 REMOVE STRUCTURE 10.00|EACH $12,603.38 $126,033.79
4045.01 REMOVE STRUCTURE 2.00|EACH $9,417.27 $18,834.54
4045.02 REMOVE STRUCTURE 2.00|EACH $15,404.03 $30,808.05
4045.03 REMOVE STRUCTURE 1.00|EACH $47,678.85 $47,678.85
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS 36,895.00|CY $12.58 $464,070.42
4051.01 EXCAVATION FOR BOX CULVERTS 24,448.00|CY $19.02 $464,886.20
4054.65 TEMPORARY SHORING 2.00|LS $3,161.56 $6,323.11
4054.66 TEMPORARY SHORING 1.00]LS $8,651.25 $8,651.25
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4054.67 TEMPORARY SHORING 1.00|LS $7,486.63 $7,486.63
4093.28 RETAINING WALL 144.00|LF $260.00 $37,440.00
4093.30 RETAINING WALL 48.00|LF $350.00 $16,800.00
4093.80 WALL MATERIALS 17,899.00|SF $23.91 $427,910.16
4093.81 WALL MATERIALS 3,738.00|SF $46.00 $171,948.00
4093.85 GRAVITY BLOCK WALL 4,825.00|SF $28.95 $139,683.10
4094.03 MODULAR BLOCK WALL 1,104.00|SF $22.10 $24,398.40
4095.00 CONCRETE FACE PANELS 92,635.00|SF $19.01 $1,760,670.56
4095.01 REMOVE CONCRETE FACE PANELS 470.00|SF $18.37 $8,633.90
4095.10 CONCRETE LEVELING PADS 5,203.00|LF $15.94 $82,912.96
4095.12 LEVELING PAD 1,232.00|LF $12.46 $15,356.50
4095.15 COMPACTED EARTH LEVELING PAD 3,018.00|LF $13.09 $39,491.58
4095.20 COPING 2,259.00|LF $81.30 $183,664.20
4095.21 REMOVE COPING 83.00|LF $39.10 $3,245.30
4095.65 WIRE MESH 5.00|SF $65.00 $325.00
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL 253.29|CY $856.62 $216,973.43
4101.04 CLASS 47B-4000 CONCRETE FOR BOX CULVERT 22.30|CY $900.00 $20,070.00
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT 9,513.27|CY $502.40 $4,779,476.91
4102.03 CLASS 47B-3000 CONCRETE FOR RETAINING WALL 134.60/CY $1,175.00 $158,155.00
4102.09 CLASS 47B-3500 CONCRETE FOR RETAINING WALL 8.60|CY $1,111.00 $9,554.60
4103.06 CLASS 47B-3000 CONCRETE FOR STEP 5.77|CY $1,908.27 $11,010.74
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX 1,968.49|CY $1,202.42 $2,366,944.14
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS 92.05/CY $1,073.78 $98,841.14
4107.08 CLASS 47B-3500 CONCRETE FOR CONCRETE COLLARS 2.74|CY $850.00 $2,329.00
4107.50 CLASS 47B-3000 CONCRETE FOR SPLASH BASIN 37.70|CY $1,168.57 $44,055.16
4115.25 CLASS 47B-3000 CONCRETE 29.60/CY $412.67 $12,215.03
4120.06 CLASS 47B-3000 FOR CONCRETE BOX CULVERT PLUG 0.09/CY $3,289.00 $296.01
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG 3.43|CY $1,377.31 $4,724.16
4150.00 REINFORCING STEEL FOR HEADWALL 29,482.00|LB $1.82 $53,755.18
4151.00 REINFORCING STEEL FOR BOX CULVERT 849,386.00|LB $1.21 $1,028,957.81
4151.10 EPOXY COATED REINFORCING STEEL FOR BOX CULVERT 153,026.00|LB $1.60 $244,841.60
4152.00 REINFORCING STEEL FOR RETAINING WALL 11,303.00|LB $1.40 $15,824.20
4152.20 EPOXY COATED REINFORCING STEEL FOR RETAINING WALL 1,040.00|LB $1.70 $1,768.00
4154.50 REINFORCING STEEL FOR SPLASH BASIN 2,772.00|LB $2.67 $7,406.60
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX 138,990.00|LB $2.05 $285,376.87
4157.00 REINFORCING STEEL FOR COLLARS 7,238.00|LB $2.82 $20,396.22
4157.02 EPOXY COATED REINFORCING STEEL FOR COLLARS 40.00|LB $2.10 $84.00
4159.55 EPOXY COATED REINFORCING STEEL 6,680.00|LB $3.00 $20,040.00
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4163.25 REINFORCING STEEL 415.00|LB $0.53 $219.95
4165.00 HANDRAIL FOR STEP 74.23|LF $114.37 $8,489.37
4180.00 CONCRETE COLLAR 16.00|EACH $636.25 $10,180.00
4200.18 18" AUTOMATIC FLOOD CONTROL GATE 1.00|EACH $1,080.54 $1,080.54
4200.30 30" AUTOMATIC FLOOD CONTROL GATE 2.00|EACH $1,551.70 $3,103.40
4200.36 36" AUTOMATIC FLOOD CONTROL GATE 1.00|EACH $1,712.45 $1,712.45
4200.48 48" AUTOMATIC FLOOD CONTROL GATE 10.00|EACH $5,478.88 $54,788.75
4210.15 BAR GRATE FOR 15" FLARED-END SECTION 2.00|EACH $255.00 $510.00
4230.36 BAR GRATE FOR 36" CONCRETE FLARED-END SECTION 1.00|EACH $467.00 $467.00
4230.42 BAR GRATE FOR 42" CONCRETE FLARED-END SECTION 1.00|EACH $650.00 $650.00
4300.06 6" CULVERT PIPE 91.00|LF $57.49 $5,231.59
4310.12 12" FLARED-END SECTION 8.00|EACH $320.21 $2,561.68
4310.15 15" FLARED-END SECTION 16.00|EACH $714.69 $11,435.00
4310.18 18" FLARED-END SECTION 99.00|[EACH $364.23 $36,058.51
4310.24 24" FLARED-END SECTION 55.00|[EACH $718.56 $39,520.60
4310.30 30" FLARED-END SECTION 8.00|EACH $921.90 $7,375.20
4310.36 36" FLARED-END SECTION 27.00|[EACH $1,580.23 $42,666.30
4310.42 42" FLARED-END SECTION 8.00|EACH $1,817.00 $14,536.00
4310.48 48" FLARED-END SECTION 14.00|EACH $2,019.50 $28,273.00
4310.54 54" FLARED-END SECTION 4.00|[EACH $2,400.00 $9,600.00
4310.60 60" FLARED-END SECTION 2.00|EACH $1,710.05 $3,420.10
4310.72 72" FLARED-END SECTION 4.00|[EACH $4,100.00 $16,400.00
4320.24 24" ROUND EQUIVALENT FLARED-END SECTION 2.00|EACH $475.00 $950.00
4320.30 30" ROUND EQUIVALENT FLARED-END SECTION 4.00|[EACH $785.00 $3,140.00
4320.36 36" ROUND EQUIVALENT FLARED-END SECTION 6.00|[EACH $979.10 $5,874.60
4320.42 42" ROUND EQUIVALENT FLARED-END SECTION 8.00|EACH $1,091.00 $8,728.00
4320.48 48" ROUND EQUIVALENT FLARED-END SECTION 6.00|[EACH $1,941.67 $11,650.00
4325.18 18" SAFETY SLOPED END SECTION 1.00|EACH $2,492.90 $2,492.90
4325.48 48" SAFETY SLOPED END SECTION 1.00|EACH $4,750.00 $4,750.00
4330.48 48" ROUND EQUIVALENT SAFETY SLOPED END SECTION 1.00|EACH $4,459.00 $4,459.00
4350.24 24" CORRUGATED METAL PIPE 1,572.00|LF $26.40 $41,497.20
4355.80 180" STRUCTURAL PLATE PIPE 64.00|LF $1,540.03 $98,561.92
4360.15 15" METAL FLARED-END SECTION 10.00|EACH $215.01 $2,150.10
4360.18 18" METAL FLARED-END SECTION 27.00|[EACH $281.79 $7,608.44
4360.24 24" METAL FLARED-END SECTION 80.00|[EACH $360.31 $28,825.02
4360.30 30" METAL FLARED-END SECTION 27.00|[EACH $535.55 $14,459.95
4360.36 36" METAL FLARED-END SECTION 41.00 EACH $628.11 $25,752.58
4360.42 42" METAL FLARED-END SECTION 19.00|EACH $1,178.81 $22,397.40
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4360.48 48" METAL FLARED-END SECTION 36.00|EACH $1,216.90 $43,808.25
4360.54 54" METAL FLARED-END SECTION 12.00|EACH $1,302.60 $15,631.20
4360.60 60" METAL FLARED-END SECTION 13.00|EACH $1,983.54 $25,786.00
4360.66 66" METAL FLARED-END SECTION 1.00|EACH $2,456.00 $2,456.00
4360.72 72" METAL FLARED-END SECTION 2.00|EACH $2,700.00 $5,400.00
4362.18 INSTALL 18" METAL FLARED-END SECTION 1.00|EACH $185.04 $185.04
4390.24 24" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00|EACH $400.70 $801.40
4390.36 36" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 6.00|[EACH $705.00 $4,230.00
4390.42 42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 1.00|EACH $950.00 $950.00
4390.48 48" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00|EACH $1,087.50 $2,175.00
4390.54 54" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 1.00|EACH $1,450.00 $1,450.00
4390.60 60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 10.00|EACH $1,620.16 $16,201.60
4392.36 INSTALL 36" ROUND EQUIVALENT METAL FLARED-END SECTION 1.00|EACH $255.00 $255.00
4460.18 18" CONCRETE FLARED-END SECTION 11.00|EACH $752.36 $8,275.92
4460.24 24" CONCRETE FLARED-END SECTION 10.00|EACH $761.10 $7,611.00
4460.30 30" CONCRETE FLARED-END SECTION 19.00|EACH $1,322.37 $25,125.00
4460.36 36" CONCRETE FLARED-END SECTION 13.00|EACH $1,427.47 $18,557.16
4460.42 42" CONCRETE FLARED-END SECTION 7.00|EACH $1,597.39 $11,181.70
4460.48 48" CONCRETE FLARED-END SECTION 16.00|EACH $1,949.55 $31,192.84
4460.54 54" CONCRETE FLARED-END SECTION 1.00|EACH $2,222.00 $2,222.00
4460.60 60" CONCRETE FLARED-END SECTION 2.00|EACH $3,806.00 $7,612.00
4461.18 INSTALL 18" CONCRETE FLARED-END SECTION 3.00|EACH $989.96 $2,969.89
4461.24 INSTALL 24" CONCRETE FLARED-END SECTION 3.00|EACH $548.33 $1,645.00
4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00|EACH $800.00 $1,600.00
4510.36 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 5.00|EACH $2,139.20 $10,696.00
4510.42 42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00|EACH $1,600.00 $1,600.00
4510.48 48" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00|EACH $2,100.00 $2,100.00
4600.15 15" REINFORCED CONCRETE SEWER PIPE 923.00|LF $49.69 $45,860.00
4600.18 18" REINFORCED CONCRETE SEWER PIPE 1,691.00|LF $56.42 $95,404.90
4600.24 24" REINFORCED CONCRETE SEWER PIPE 1,117.00|LF $55.11 $61,560.00
4600.30 30" REINFORCED CONCRETE SEWER PIPE 567.00|LF $74.77 $42,396.00
4600.36 36" REINFORCED CONCRETE SEWER PIPE 871.00|LF $97.82 $85,202.00
4600.42 42" REINFORCED CONCRETE SEWER PIPE 112.00|LF $155.00 $17,360.00
4600.54 54" REINFORCED CONCRETE SEWER PIPE 13.00|LF $370.00 $4,810.00
4670.05 CULVERT SANDFILL 631.00|CY $112.59 $71,043.45
4731.06 6" SANITARY SEWER PIPE 41.80|LF $62.00 $2,591.60
4731.08 8" SANITARY SEWER PIPE 41.00|LF $66.70 $2,734.70
4731.10 10" SANITARY SEWER PIPE 726.20|LF $81.30 $59,040.06
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4731.17 16" STORM SEWER PIPE 64.00|LF $268.00 $17,152.00
4732.04 4" P.V.C. SANITARY SEWER PIPE 310.00|LF $35.48 $11,000.00
4732.08 8" P.V.C. SANITARY SEWER PIPE 335.00|LF $46.00 $15,410.00
4732.12 12" P.V.C. SANITARY SEWER PIPE 2,418.00|LF $75.75 $183,163.50
4763.10 SEWER CLEANOUT 1.00|EACH $950.00 $950.00
4764.04 4" NONPERFORATED P.V.C. PIPE UNDERDRAIN 20.00|LF $31.00 $620.00
4764.06 6" NONPERFORATED P.V.C. PIPE UNDERDRAIN 8.00|LF $53.00 $424.00
4764.34 4" NONPERFORATED PIPE UNDERDRAIN 824.00|LF $14.23 $11,726.00
4764.35 4" PERFORATED PIPE UNDERDRAIN 35,819.00|LF $13.72 $491,401.73
4764.54 4" PERFORATED P.V.C. PIPE UNDERDRAIN 23.00|LF $60.00 $1,380.00
4764.56 6" PERFORATED P.V.C. PIPE UNDERDRAIN 300.00|LF $47.40 $14,220.00
4790.02 EXTERNAL FRAME SEALS 18.00|EACH $526.11 $9,470.00
4790.10 SANITARY MANHOLE 3.00|EACH $4,116.67 $12,350.00
4790.11 SANITARY MANHOLE 3.00|EACH $4,830.00 $14,490.00
4790.12 SANITARY MANHOLE 2.00|EACH $4,075.00 $8,150.00
4790.13 SANITARY MANHOLE 2.00|EACH $4,125.00 $8,250.00
4790.14 SANITARY MANHOLE 1.00|EACH $5,550.00 $5,550.00
4790.15 SANITARY MANHOLE 1.00|EACH $5,550.00 $5,550.00
4790.16 SANITARY MANHOLE 1.00|EACH $5,450.00 $5,450.00
4790.17 SANITARY MANHOLE 1.00|EACH $5,550.00 $5,550.00
4795.06 8" X6" P.V.C. WYE 1.00|EACH $333.00 $333.00
4795.94 16" PLUG 1.00|EACH $778.00 $778.00
4795.98 12" PLUG 1.00|EACH $222.00 $222.00
4795.99 4" PLUG 2.00|EACH $78.00 $156.00
4796.00 6" PLUG 8.00|EACH $106.50 $852.00
4796.01 8" PLUG 4.00|[EACH $155.00 $620.00
4803.12 12" P.V.C. PIPE 31.00|LF $59.50 $1,844.50
4830.36 JACKING 36" REINFORCED CONCRETE PIPE CLASS IV 74.00|LF $389.95 $28,856.30
4830.48 JACKING 48" REINFORCED CONCRETE PIPE, CLASS IV 121.00|LF $760.80 $92,056.80
4875.18 JACKING 18" STORM SEWER PIPE, TYPE 1 CLASS IV 62.00|LF $325.00 $20,150.00
4875.48 JACKING 48" STORM SEWER PIPE, TYPE 1 CLASS IV 495.00|LF $516.00 $255,420.00
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV 84.00|LF $540.00 $45,360.00
4880.36 JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV 292.00|LF $606.04 $176,962.26
4880.48 JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV 344.00|LF $691.88 $238,008.08
4880.60 JACKING 60" CULVERT PIPE, TYPE 2 CLASS IV 56.00|LF $1,049.00 $58,744.00
4880.72 JACKING 72" CULVERT PIPE, TYPE 2 CLASS IV 88.00|LF $1,070.00 $94,160.00
4885.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS V 98.00|LF $625.00 $61,250.00
4890.30 JACKING 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV 82.00|LF $907.00 $74,374.00
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4890.48 JACKING 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2, CLASS IV 42.00|LF $1,135.00 $47,670.00
4900.24 AREA INLET SEDIMENT FILTER 117.00|[EACH $345.75 $40,452.25
4900.25 CURB INLET SEDIMENT FILTER 187.00|[EACH $151.57 $28,343.90
4900.27 CURB INLET SEDIMENT FILTER 2,617.00|LF $12.56 $32,874.40
4900.53 CONNECT 3.00|EACH $330.00 $990.00
4900.56 ADJUST 2.00|EACH $700.00 $1,400.00
4910.25 DEWATERING 3,132.50|LF $19.25 $60,300.63
4925.00 NOISE BARRIER 5,312.00|SF $65.50 $347,936.00
5850.10 BIKE RACK 26.00|[EACH $600.00 $15,600.00
5850.12 BENCH 8.00|EACH $1,000.00 $8,000.00
5875.15 SPRINKLER SYSTEM 1.00|LS $15,000.00 $15,000.00
5899.49 PIPE RAILING 140.00|LF $65.52 $9,172.90
5899.50 PIPE RAILING 666.00|LF $33.40 $22,244.40
6000.01 WASH BRIDGE 4.00|LS $79,831.25 $319,325.00
6000.10 ABUTMENT NO.1 EXCAVATION 36.00|LS $11,222.36 $404,004.96
6000.11 ABUTMENT NO.2 EXCAVATION 36.00|LS $11,050.98 $397,835.28
6000.20 PIER NO.1 EXCAVATION 14.00|LS $24,053.93 $336,755.06
6000.21 PIER NO.2 EXCAVATION 13.00|LS $24,282.90 $315,677.70
6000.22 PIER NO.3 EXCAVATION 4.00|LS $42,380.32 $169,521.26
6000.23 PIER NO.4 EXCAVATION 4.00|LS $35,824.33 $143,297.32
6000.24 PIER NO.5 EXCAVATION 2.00|LS $42,700.00 $85,400.00
6000.60 PIER NO.1 EXCAVATION 1.00|LS $42,239.34 $42,239.34
6000.61 PIER NO.2 EXCAVATION 1.00]LS $40,922.62 $40,922.62
6001.00 BENT NO.1 EXCAVATION 12.00|LS $16,067.63 $192,811.58
6001.01 BENT NO.2 EXCAVATION 13.00|LS $15,447.04 $200,811.58
6001.02 BENT NO.3 EXCAVATION 1.00]LS $40,000.00 $40,000.00
6001.50 BENT NO.1 EXCAVATION 3.00|LS $36,382.71 $109,148.12
6001.51 BENT NO.2 EXCAVATION 3.00|LS $36,411.20 $109,233.61
6001.52 BENT NO.3 EXCAVATION 1.00]LS $28,478.88 $28,478.88
6001.53 BENT NO.4 EXCAVATION 1.00]LS $26,247.22 $26,247.22
6001.54 BENT NO.5 EXCAVATION 1.00]LS $26,246.64 $26,246.64
6002.00 COLUMN FOOTING NO.1 EXCAVATION 1.00]LS $5,000.00 $5,000.00
6002.01 COLUMN FOOTING NO.2 EXCAVATION 1.00|LS $4,800.00 $4,800.00
6004.48 BRIDGE JOINT NOSING 888.90|CF $499.57 $444,066.35
6004.98 ASPHALT PLUG JOINT SYSTEM 1,202.60|LF $250.93 $301,766.98
6005.13 DECK JOINT SEAL, TYPE IV 180.90|LF $1,227.47 $222,049.10
6005.28 PREFORMED SILICONE JOINT, TYPE B 761.70|LF $100.96 $76,898.06
6005.31 PREFORMED SILICONE JOINT, TYPE A 252.40|LF $118.64 $29,943.96
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6005.32 PREFORMED EXPANSION JOINT, TYPE A 1,786.80|LF $63.77 $113,939.39
6005.33 PREFORMED EXPANSION JOINT, TYPE B 895.40|LF $61.07 $54,685.85
6005.34 SILICONE JOINT SEALER 274.00|LF $13.65 $3,740.00
6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A 1,158.50|LF $130.09 $150,705.60
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B 872.30|LF $86.58 $75,524.81
6005.60 ELASTOMERIC BEARING 278.00 EACH $122.19 $33,968.00
6005.65 EXPANSION BEARING, PTFE TYPE 95.00|[EACH $923.93 $87,773.08
6005.78 EXPANSION BEARING, TFE TYPE 12.00|EACH $1,265.66 $15,187.92
6005.83 FIXED BEARING 117.00|[EACH $740.91 $86,686.74
6006.56 BRIDGE DECK GROOVING 24,495.50|SY $4.66 $114,092.36
6007.12 CONCRETE BRIDGE DECK REPAIR 10,971.40|SY $254.04 $2,787,124.31
6007.22 BRIDGE DECK REPAIR, PARTIAL DEPTH 167.90|SY $307.00 $51,545.30
6007.23 BRIDGE DECK REPAIR, FULL DEPTH 10.00|SY $105.00 $1,050.00
6007.45 SEAL HANGER TO DECK CONNECTION 113.00|[EACH $406.40 $45,923.34
6007.46 TIE ROD BOOT 113.00|[EACH $228.24 $25,791.12
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE 9,917.50|CY $547.42 $5,429,066.63
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE 12,134.30|CY $710.47 $8,621,021.07
6010.40 CLASS 47BD-4000 CONCRETE FOR BARRIER 480.30|CY $508.00 $243,992.40
6010.48 CLASS 47BD-4000 CONCRETE FOR RAMPS 12,968.00|SF $13.00 $168,584.00
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION 3,298.70|LS/cy $1,382.69 $4,561,071.57
6016.12 POLYESTER CONCRETE OVERLAY 45.00|CY $3,825.00 $172,125.00
6016.20 MULTI-LAYER EPOXY POLYMER OVERLAY 29,031.20|SY $43.88 $1,273,976.05
6020.00 REINFORCING STEEL FOR BRIDGE 559,471.00|LB $1.65 $924,223.20
6030.00 PREPARATION OF BRIDGE AT STATION 78.00|[EACH $36,519.15 $2,848,493.80
6030.01 PREPARATION OF BRIDGE AT STATION 2.00|EACH $12,500.00 $25,000.00
6030.02 PREPARATION OF BRIDGE AT STATION 2.00|EACH $42,500.00 $85,000.00
6030.03 PREPARATION OF BRIDGE AT STATION 3.00|EACH $11,000.00 $33,000.00
6030.04 PREPARATION OF BRIDGE AT STATION 1.00|EACH $13,000.00 $13,000.00
6030.16 BRIDGE DECK PREPARATION 34,926.70|SY $9.76 $340,844.50
6040.00 REMOVE STRUCTURE 22.00|[EACH $74,302.91 $1,634,664.12
6040.01 REMOVE STRUCTURE 1.00|EACH $1,463.55 $1,463.55
6052.51 ACCESS BRIDGE 1.00]LS $218,869.55 $218,869.55
6052.55 ACCESS CROSSING 10.00|LS $10,553.17 $105,531.68
6052.56 ACCESS CROSSING 3.00|LS $3,106.67 $9,320.00
6070.50 PEDESTRIAN BRIDGE 3,724.00|LS/sf $198.76 $740,200.00
6070.90 PREFABRICATED STEEL RAMP STRUCTURE 14,772.64|LS/sf $81.91 $1,210,000.00
6071.10 STEEL SUPERSTRUCTURE AT STATION 91,305.00|LS/Ib $1.94 $176,906.14
6071.11 STEEL SUPERSTRUCTURE AT STATION 968,010.00{LS/Ib $1.43 $1,384,000.00
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6071.12 STEEL SUPERSTRUCTURE AT STATION 1,930.00|LS/Ib $12.95 $25,000.00
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE 93,840.00|LB $2.53 $237,600.04
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE 4,055.00|LB $6.64 $26,905.95
6086.00 STRUCTURAL STEEL 205.00|LB $17.32 $3,550.00
6094.90 EXPANDED POLYSTYRENE GEOFOAM 446.00|CY $128.47 $57,297.62
6095.00 STEEL DIAPHRAGM 112.00|[EACH $493.47 $55,269.00
6100.00 FLOOR DRAINS 71.00|EACH $964.37 $68,469.92
6100.02 FLOOR DRAINS 1.00|EACH $23,398.33 $23,398.33
6103.00 GEOGRID 7,580.00|SY $8.00 $60,640.00
6104.00 BROKEN CONCRETE RIPRAP 965.00| TON $40.84 $39,408.40
6105.01 ROCK RIPRAP, TYPE A 3,954.00| TON $48.28 $190,888.72
6105.02 ROCK RIPRAP, TYPE B 7,990.50/ TON $71.48 $571,123.05
6105.03 ROCK RIPRAP, TYPE C 2,746.00| TON $58.34 $160,192.60
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP 6,423.00|SY $5.17 $33,197.20
6106.00 PLACING RIPRAP 1,168.00/ TON $18.00 $21,024.00
6106.25 REMOVE RIPRAP 152.00/TON $14.06 $2,137.20
6107.00 CONCRETE SLOPE PROTECTION 11,807.10|SY $86.26 $1,018,423.42
6131.23 PENETRATING CONCRETE SEALER 282,496.90|SF $2.04 $575,883.63
6131.50 EPOXY COATED REINFORCING STEEL 3,431,558.00|LB $1.14 $3,916,378.23
6131.61 EPOXY COATED REINFORCING STEEL FOR BARRIER 173,993.00|LB $1.20 $208,791.60
6133.00 MEMBRANE WATERPROOFING 18,918.00|SY $33.32 $630,400.91
6133.01 MEMBRANE WATERPROOFING TYPE A 45,095.80|SY $35.32 $1,592,771.63
6133.08 COLD LIQUID - APPLIED MEMBRANE WATERPROOFING 323,670.00|SF $8.01 $2,591,036.80
6133.13 ANTI-GRAFFITI COATING 3,738.00|LS/sy $1.07 $4,000.00
6139.50 SUBSURFACE DRAINAGE MATTING 2,322.20|SY $39.08 $90,762.94
6140.00 DAMPPROOFING 205.00|SY $4.25 $871.25
6200.00 CONCRETE PILING 10,830.00|LF $40.49 $438,483.80
6208.00 HELICAL PILE 370.00 EACH $2,378.59 $880,077.28
6210.12 HP 10 INCH X 42 LB STEEL PILING 1,470.00|LF $84.79 $124,647.00
6210.14 HP 12 INCH X 53 LB STEEL PILING 49,870.00|LF $45.57 $2,272,418.85
6210.50 PIPE PILING 48,670.00|LF $41.53 $2,021,431.65
6251.00 TEST PILE 33.00|[EACH $3,150.11 $103,953.67
6251.12 HELICAL PILE LOAD TEST 2.00|EACH $5,000.00 $10,000.00
6251.40 ROCK SOCKET 90.00|LF $259.21 $23,328.90
6251.50 DRILLED SHAFT 45.00|LF $483.72 $21,767.40
6309.99 DRAINAGE FILTER 28.00|EACH $78.40 $2,195.20
6310.00 STEEL SHEET PILING 71,490.00|SF $23.04 $1,647,049.26
6310.11 STEEL SHEET PILING 1.00]LS $30,000.00 $30,000.00
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6401.00 PEDESTRIAN BARRIER RAIL 768.00|LF $61.10 $46,921.80
6401.50 PEDESTRIAN BARRIER FENCE 368.00|LF $55.00 $20,240.00
6404.17 7' PEDESTRIAN RAILING (CHAIN LINK TYPE) 2,825.00|LF $75.26 $212,622.72
6404.25 5' PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED) 2,235.00|LF $110.00 $245,850.00
6406.00 PEDESTRIAN HANDRAIL 2,047.00|LF $112.73 $230,753.19
6406.30 BIKEWAY HANDRAIL 335.00|LF $138.00 $46,230.00
6415.00 DRAINAGE SYSTEM AT STATION 8.00|EACH $33,015.62 $264,124.95
6415.26 DECK DRAINAGE SYSTEM 1.00|LS $12,000.00 $12,000.00
6430.40 PAINTING STRUCTURE (ZONE COAT) AT 1,260.00|SF $113.92 $143,539.20
6430.49 PAINTING STRUCTURE (ZONE COAT) AT 4.00|LS $35,100.00 $140,400.00
6430.50 PAINTING BEARINGS 188.00|EACH $1,149.92 $216,184.42
6433.00 PAINTING PILES AND MISCELLANEOUS STEEL 2.00|LS $24,337.50 $48,675.00
6510.51 TEMPORARY BRIDGE SHORING 2.00|LS $32,588.30 $65,176.59
6510.55 TEMPORARY BRIDGE SHORING 397.17|LS/sy $237.93 $94,500.00
6510.60 BRIDGE SHORING 287.66|LS $206.09 $59,283.22
6600.02 2" CONDUIT IN BRIDGE 774.00|LF $8.20 $6,346.80
6600.03 3" CONDUIT IN BRIDGE 197.00|LF $16.70 $3,289.90
6601.15 11/2" CONDUIT IN BRIDGE 2,485.00|LF $28.99 $72,043.22
6602.35 SPECIAL SURFACE COATING 4,918.00|LS/sy $10.75 $52,870.00
6610.45 STRIP SEALS 432.60|LF $127.18 $55,017.24
6615.40 TIMBER PILE REPAIR 10.00|EACH $3,900.00 $39,000.00
6617.25 CONCRETE REPAIR 550.70|SF $357.43 $196,839.32
6618.20 GIRDER REPAIR 2.00|EACH $2,900.00 $5,800.00
6619.50 REPAIR FLOOR DRAIN 101.00|EACH $1,725.21 $174,246.38
6650.50 CURB REPAIR 365.00|SF $60.96 $22,250.55
6700.10 BRIDGE LIGHTING SYSTEM 1.00|EACH $35,000.00 $35,000.00
6700.20 TYPE A LIGHT FIXTURES 35.00|[EACH $800.00 $28,000.00
6700.25 TYPE B LIGHT FIXTURES 6.00|[EACH $900.00 $5,400.00
6700.26 TYPE C LIGHT FIXTURES 10.00|EACH $800.00 $8,000.00
6700.30 TYPE B LIGHT POLES 6.00|[EACH $1,300.00 $7,800.00
6801.28 CRACK EPOXY INJECTION 550.10|LF $139.58 $76,781.09
6960.11 BRIDGE APPROACH REPAIR 2,482.70|SY $341.70 $848,347.21
6960.15 BRIDGE APPROACH REPAIR 227.98|CY $1,440.33 $328,365.99
6990.07 REINSTALL 1.00|LS $400.00 $400.00
7001.50 CULVERT MOUNTED GUARDRAIL POST 135.00|[EACH $549.03 $74,119.42
7011.20 W-BEAM GUARDRAIL 57,500.50|LF $24.30 $1,397,256.23
7011.30 THRIE-BEAM GUARDRAIL 2,753.50|LF $33.85 $93,200.38
7015.00 CABLE GUARDRAIL 40,386.00|LF $27.27 $1,101,322.83
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7017.00 REMOVE GUARDRAIL 166,218.00|LF $3.31 $550,813.14
7017.50 REMOVE & SALVAGE GUARDRAIL 3,040.50|LF $6.48 $19,690.00
7018.01 RESET GUARDRAIL 3,390.50|LF $29.47 $99,925.00
7019.50 IMPACT ATTENUATOR 15.00|EACH $21,101.67 $316,525.00
7019.51 IMPACT ATTENUATOR 2.00|EACH $17,500.00 $35,000.00
7019.55 REMOVE & SALVAGE IMPACT ATTENUATOR 1.00|EACH $2,500.00 $2,500.00
7019.60 INSTALL IMPACT ATTENUATOR 1.00|EACH $3,000.00 $3,000.00
7019.70 REMOVE IMPACT ATTENUATOR 2.00|EACH $800.00 $1,600.00
7020.00 BRIDGE APPROACH SECTIONS 471.00|EACH $2,099.66 $988,938.65
7020.30 BRIDGE APPROACH SECTION (MODIFIED) 4.00|[EACH $2,400.00 $9,600.00
7020.60 SPECIAL BRIDGE APPROACH SECTION 4.00|[EACH $2,425.00 $9,700.00
7020.61 THRIE-BEAM BRIDGE APPROACH SECTION 9.00|EACH $2,378.66 $21,407.92
7021.58 GUARDRAIL END TREATMENT, SRT-75 1.00|EACH $1,917.90 $1,917.90
7022.00 END ANCHORAGE ASSEMBLY 19.00|EACH $1,090.51 $20,719.63
7022.50 BULLNOSE-12.5" 21.00|[EACH $5,531.02 $116,151.51
7023.00 TERMINAL ANCHORAGE SECTIONS 137.00|[EACH $3,247.29 $444,878.24
7023.25 CABLE GUARDRAIL TO W-BEAM TRANSITION SECTION 1.00|EACH $4,000.00 $4,000.00
7024.25 GUARDRAIL END TREATMENT, TYPE | 256.00 EACH $2,829.12 $724,254.27
7024.27 GUARDRAIL END TREATMENT, TYPE I1 372.00 EACH $2,367.45 $880,690.03
7025.48 GUARDRAIL POSTS 36.00|EACH $20.00 $720.00
7025.50 OFFSET BLOCK 60.00|EACH $10.00 $600.00
7075.15 VEHICLE GATE 2.00|EACH $4,700.00 $9,400.00
7100.00 RIGHT-OF-WAY FENCE 1,712.00|LF $5.23 $8,958.50
7103.00 END POSTS 46.00 EACH $194.35 $8,940.00
7105.00 CORNER POSTS 23.00|[EACH $248.04 $5,705.00
7106.12 12' VEHICLE GATE 3.00|EACH $460.00 $1,380.00
7108.00 DRAINAGE STRUCTURE TERMINALS 6.00|[EACH $100.00 $600.00
7109.97 SECURITY FENCE 1.00]LS $1,110.00 $1,110.00
7110.00 TEMPORARY FENCE 10,350.00|LF $10.27 $106,320.00
7110.04 4 FOOT CHAIN-LINK FENCE 34.00|LF $50.00 $1,700.00
7110.06 6 FOOT CHAIN-LINK FENCE 33,376.00|LF $12.11 $404,183.36
7110.08 8 FOOT CHAIN-LINK FENCE 2,000.00|LF $16.00 $32,000.00
7111.06 PRIVATE FENCE TERMINALS FOR 6 FOOT CHAIN-LINK FENCE 3.00|EACH $157.96 $473.88
7114.16 CHANNEL CROSSING, TYPE A FOR 6 FOOT CHAIN-LINK FENCE 1.00|EACH $315.92 $315.92
7115.04 END POST FOR 4 FOOT CHAIN-LINK FENCE 2.00|EACH $140.00 $280.00
7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE 23.00|[EACH $131.63 $3,027.49
7115.08 END POST FOR 8 FOOT CHAIN-LINK FENCE 4.00|[EACH $80.00 $320.00
7116.06 CORNER POST FOR 6 FOOT CHAIN-LINK FENCE 65.00|EACH $164.28 $10,678.20
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7117.04 PULL POST FOR 4 FOOT CHAIN-LINK FENCE 6.00|[EACH $140.00 $840.00
7117.06 PULL POST FOR 6 FOOT CHAIN-LINK FENCE 70.00|[EACH $164.28 $11,499.60
7117.08 PULL POST FOR 8 FOOT CHAIN-LINK FENCE 4.00|[EACH $100.00 $400.00
7118.06 DRAINAGE STRUCTURE TERMINAL FOR 6 FOOT CHAIN-LINK FENCE 6.00|[EACH $105.31 $631.86
7121.10 30 FOOT VEHICLE GATE FOR 6 FOOT CHAIN-LINK FENCE 1.00|EACH $1,579.58 $1,579.58
7130.00 BARBED WIRE FENCE 1,201.00|LF $10.50 $12,610.50
7130.85 VINYL FENCE 278.00|LF $71.60 $19,904.80
7130.89 3 FOOT ORNAMENTAL FENCE 449.00|LF $57.00 $25,593.00
7130.90 4 FOOT ORNAMENTAL FENCE 587.00|LF $51.00 $29,937.00
7130.97 ROUND RAIL FENCE 96.00|LF $13.00 $1,248.00
7150.50 REMOVE AND RESET CHAIN-LINK FENCE 373.00|LF $15.00 $5,595.00
7151.00 REMOVE AND RESET FENCE 74.00|LF $26.00 $1,924.00
7151.01 REMOVE, SALVAGE AND RESET INTERSTATE CLOSURE GATE BASE 1.00|EACH $3,065.00 $3,065.00
7151.60 REMOVE AND RESET STEEL GATE 2.00|EACH $2,199.00 $4,398.00
7153.00 REMOVE AND RESET CORNER POST 3.00|EACH $600.00 $1,800.00
7305.00 REMOVE OVERHEAD STRUCTURE 2.00|EACH $4,200.00 $8,400.00
7308.00 REMOVE SIGN, STRUCTURE, AND FOUNDATION 7.00|EACH $1,640.62 $11,484.32
7308.10 REMOVE SIGN 6.00|[EACH $515.32 $3,091.94
7309.00 REMOVE POLE FOUNDATION 10.00|EACH $492.65 $4,926.50
7309.90 REMOVE AND REINSTALL 12.00|EACH $368.67 $4,424.00
7310.05 REMOVE SIGN STRUCTURE 1.00|EACH $526.53 $526.53
7310.06 REMOVE SIGN STRUCTURE 1.00|EACH $526.53 $526.53
7310.07 REMOVE SIGN STRUCTURE 1.00|EACH $526.53 $526.53
7310.08 REMOVE SIGN STRUCTURE 1.00|EACH $526.53 $526.53
7310.09 REMOVE SIGN STRUCTURE 1.00|EACH $526.53 $526.53
7310.10 REMOVE SIGN STRUCTURE 1.00|EACH $526.53 $526.53
7311.00 CONCRETE FOR FOUNDATION 654.00|CY $372.66 $243,719.76
7311.02 CLASS 47B-3000 CONCRETE FOR SIGN SUPPORT FOUNDATIONS 90.00/CY $325.14 $29,262.60
7311.10 REINFORCING STEEL 81,900.00|LB $1.45 $118,371.00
7311.11 REINFORCING STEEL FOR SIGN SUPPORT FOUNDATIONS 9,000.00|LB $2.18 $19,650.00
7311.20 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 14.00|EACH $9,169.22 $128,369.04
7311.21 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 11.00|EACH $9,058.00 $99,638.04
7311.22 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 4.00|[EACH $10,643.89 $42,575.54
7311.23 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 3.00|EACH $10,681.67 $32,045.00
7311.24 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 3.00|EACH $10,720.00 $32,160.00
7311.25 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 3.00|EACH $10,720.00 $32,160.00
7312.00 OVERHEAD SIGN SUPPORT, LOCATION 13.00|EACH $73,988.68 $961,852.81
7312.01 OVERHEAD SIGN SUPPORT, LOCATION 10.00|EACH $62,137.81 $621,378.08




English AUP Summary For January 1, 2015 thru December 31, 2015 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. |ITEM DESCRIPTION QUANTITY | UNITS | UNIT PRICE BID

7312.02 OVERHEAD SIGN SUPPORT, LOCATION 4.00|[EACH $48,330.66 $193,322.65
7312.03 OVERHEAD SIGN SUPPORT, LOCATION 3.00|EACH $89,566.56 $268,699.67
7312.04 OVERHEAD SIGN SUPPORT, LOCATION 3.00|EACH $64,741.00 $194,223.00
7312.05 OVERHEAD SIGN SUPPORT, LOCATION 3.00|EACH $71,357.00 $214,071.00
7312.30 SIGN SUPPORT, LOCATION 1.00|EACH $37,065.00 $37,065.00
7312.31 SIGN SUPPORT, LOCATION 1.00|EACH $34,912.50 $34,912.50
7314.11 LED BLANK OUT SIGN 4.00|[EACH $3,950.00 $15,800.00
7316.00 SIGN 5.00|EACH $230.00 $1,150.00
7319.90 INSTALL DYNAMIC MESSAGE SIGN 25.00|[EACH $7,140.46 $178,511.50
7319.95 REMOVE DYNAMIC MESSAGE SIGN SYSTEM 15.00|EACH $5,435.98 $81,539.74
7320.00 INSTALL SIGN 2.00|EACH $327.50 $655.00
7320.01 INSTALL OVERLAY SIGN 21.00|[EACH $701.80 $14,737.82
7320.07 OVERHEAD SIGN 18.00|EACH $411.11 $7,400.00
7320.15 INSTALL TRAFFIC SIGN AND POST 2.00|EACH $250.00 $500.00
7320.27 TRAFFIC SIGN AND POST 37.00|EACH $320.00 $11,840.00
7320.50 STREET NAME SIGN 12.00|EACH $237.67 $2,852.00
7320.95 FIBER OPTIC SIGN 4.00|[EACH $215.00 $860.00
7321.00 TYPE A SIGN 1,008.04|SF $28.76 $28,988.63
7321.05 INSTALL TYPE A SIGN 32.00|SF $54.70 $1,750.40
7322.00 TYPE B SIGN 5,923.00|SF $19.12 $113,238.50
7322.05 INSTALL TYPE B SIGN 334.50|SF $39.19 $13,109.06
7323.00 TYPE C SIGN 5,964.00|SF $20.52 $122,374.24
7333.00 SIGN POST 22.00|[EACH $139.00 $3,058.00
7333.03 SIGN POST 336.00|LF $20.00 $6,720.00
7334.04 4" X 4" WOOD SIGN SUPPORT 473.50|LF $14.53 $6,879.16
7336.04 4" X 6" WOOD SIGN SUPPORT 931.00|LF $17.77 $16,547.20
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS 44,321.50|LB $3.15 $139,437.42
7360.24 24" SIGN SUPPORT FOOTING 83.00|EACH $821.81 $68,210.00
7360.30 30" SIGN SUPPORT FOOTING 32.00|[EACH $1,735.89 $55,548.56
7360.36 36" SIGN SUPPORT FOOTING 14.00|EACH $1,205.00 $16,870.00
7380.20 REMOVABLE BOLLARD 4.00|[EACH $300.00 $1,200.00
7380.25 BOLLARD 16.00|EACH $400.00 $6,400.00
7390.00 REMOVE SIGN AND POST 22.00|[EACH $214.73 $4,724.00
7390.02 RELOCATE SIGN 9.00|EACH $265.00 $2,385.00
7390.10 REMOVE SIGN, POST, AND FOOTING 85.00|[EACH $1,108.41 $94,214.91
7488.06 5" WHITE WET REFLECTIVE THERMOPLASTIC, GROOVED 113,150.00|LF $2.00 $225,812.50
7488.07 5" YELLOW WET REFLECTIVE THERMOPLASTIC, GROOVED 72,550.00|LF $2.05 $148,453.00
7489.24 24" WHITE THERMOPLASTIC, GROOVED 50.00|LF $20.00 $1,000.00
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7495.04 4" WHITE PERMANENT PAVEMENT MARKING PAINT 351.00|LF $1.10 $386.10
7495.05 4" YELLOW PERMANENT PAVEMENT MARKING PAINT 7,667.00|LF $0.52 $3,964.05
7495.11 12" PERMANENT PAVEMENT MARKING, PAINT 1,440.00|LF $0.78 $1,123.20
7495.12 12" WHITE PERMANENT PAVEMENT MARKING PAINT 187.50|LF $5.30 $993.75
7495.13 12" YELLOW PERMANENT PAVEMENT MARKING PAINT 250.00|LF $2.00 $500.00
7495.24 24" WHITE PERMANENT PAVEMENT MARKING PAINT 734.00|LF $2.14 $1,574.00
7495.54 5" PERMANENT PAVEMENT MARKING PAINT 182,200.00|LF $0.11 $20,500.00
7495.55 5" WHITE PERMANENT PAVEMENT MARKING PAINT 482.00|LF $1.33 $640.00
7496.05 5" YELLOW PERMANENT PAVEMENT MARKING PAINT 179.00|LF $1.13 $201.40
7500.33 ARROW 8.00|EACH $385.50 $3,084.00
7500.37 ONLY 2.00|EACH $203.00 $406.00
7500.40 HANDICAPPED SYMBOL 5.00|EACH $460.00 $2,300.00
7500.41 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 8.00|EACH $340.00 $2,720.00
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 36.00|EACH $415.35 $14,952.72
7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 9.00|EACH $505.00 $4,545.00
7500.58 YIELD LINE, WET REFLECTIVE POLYUREA PAVEMENT MARKING,GROOVED 41.00 EACH $90.00 $3,690.00
7500.61 ARROW, WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 37.00|[EACH $233.35 $8,634.00
7500.68 STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING 1.00|EACH $1,500.00 $1,500.00
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 1,450.00|LF $5.55 $8,047.50
7503.52 5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 600.00|LF $5.50 $3,300.00
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 300.00|LF $17.27 $5,180.00
7515.03 5" BLACK POLYUREA PAVEMENT MARKING, GROOVED 16,000.00|LF $1.50 $23,974.00
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED 20,748.25|LF $2.13 $44,193.18
7515.05 5" WHITE POLYUREA PAVEMENT MARKING, GROOVED 142,800.00|LF $1.41 $201,155.00
7515.08 8" WHITE POLYUREA PAVEMENT MARKING, GROOVED 476.00|LF $10.80 $5,140.80
7515.12 12" WHITE POLYUREA PAVEMENT MARKING, GROOVED 9,369.00|LF $4.99 $46,757.15
7515.13 5" BLACK WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 64,700.00|LF $1.01 $65,545.00
7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED 3,352.00|LF $16.18 $54,244.60
7515.33 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING 1,000.00|LF $1.65 $1,650.00
7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 308,050.00|LF $1.83 $563,270.00
7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 670,600.00|LF $1.23 $823,531.00
7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 41,600.00|LF $6.80 $282,875.00
7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 15,500.00|LF $13.35 $206,962.50
7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 5,514.00|LF $1.90 $10,476.60
7516.05 5" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 110,500.00|LF $1.37 $151,187.00
7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 2,450.00|LF $8.32 $20,393.00
7516.33 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING 800.00|LF $1.65 $1,320.00
7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 495,250.00|LF $1.40 $691,151.00
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7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 196,100.00|LF $1.69 $331,205.00
7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GR 5,245.00|LF $14.77 $77,460.00
7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 625.00|LF $6.70 $4,187.50
7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 9,686.00|LF $3.78 $36,588.40
7517.12 12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,976.00|LF $10.61 $63,395.10
7517.18 18" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 41.00|LF $20.00 $820.00
7517.24 24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 204.00|LF $33.00 $6,732.00
7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVEL 500.00|LF $6.70 $3,350.00
7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVEL 13,477.00|LF $3.82 $51,458.00
7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVE 260.00|LF $17.93 $4,660.50
7519.05 RAILROAD CROSSING SYMBOL, WET REFLECTIVE PREFORMED PAVEMENT 3.00|EACH $1,390.00 $4,170.00
MARKING, TYPE 4, GROOVED

7519.11 ONLY, PREFORMED PAVEMENT MARKING 6.00|[EACH $663.33 $3,980.00
7520.00 ARROW, PREFORMED PAVEMENT MARKING 265.00 EACH $721.94 $191,312.91
7521.04 4" WHITE PREFORMED PAVEMENT MARKING 100.00|LF $3.50 $350.00
7521.24 24" WHITE PREFORMED PAVEMENT MARKING 2,214.00|LF $32.72 $72,435.20
7521.25 24" WHITE PERMANENT PAVEMENT MARKING 2,420.00|LF $28.87 $69,860.00
7530.44 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING 24.00|[EACH $1,316.67 $31,600.02
7560.01 PAINT STRIPING 1,252.78 MILE $279.77 $350,494.93
7560.03 PAINT STRIPING 400.00|STA $10.00 $4,000.00
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW 18,791.00| GAL $9.48 $178,151.05
7560.30 ACRYLIC WATERBORNE PAINT, WHITE 62,640.00| GAL $9.48 $593,868.45
8008.50 AGGREGATE FOR MICROSURFACING 7,818.00| TON $29.77 $232,749.00
8010.00 CRUSHED ROCK FOR BASE COURSE 56.82| TON $80.00 $4,545.60
8010.03 CRUSHED ROCK FOR BASE COURSE 2,161.23|CY $73.84 $159,594.62
8022.00 HYDRATED LIME 3,650.78 TON $184.40 $673,204.01
8022.12 HYDRATED LIME FOR ASPHALT MIXTURES 151.38/ TON $225.00 $34,059.38
8022.14 HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING 4,000.00| TON $1.70 $6,800.00
8022.15 HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING 35,050.00|EACH $1.45 $50,939.50
8022.20 HYDRATED LIME/WARM MIX ASPHALT 2,031,831.66 EACH $1.35 $2,743,074.63
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE 12,645.00|CY $29.55 $373,720.85
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 51,035.00|CY $21.48 $1,096,159.72
8028.01 FOUNDATION COURSE REPLACEMENT 1,171.69|CY $217.89 $255,295.00
8029.04 AGGREGATE FOUNDATION COURSE 4" 44.00|SY $26.74 $1,176.56
8029.25 FOUNDATION COURSE 1,768,095.00|SY $3.27 $5,785,548.57
8029.84 BITUMINOUS FOUNDATION COURSE 4" 19.00|SY $10.00 $190.00
8060.05 GRANULAR SUBDRAIN 8,545.00 EACH $143.96 $1,230,098.48
8060.06 LONGITUDINAL SUBDRAIN 96,009.00|LF $3.03 $290,752.00
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8070.05 MINERAL FILLER FOR MICROSURFACING 159.38/ TON $140.00 $22,313.50
8091.00 GRANULAR BACKFILL 17,133.00|CY $43.77 $749,989.10
8092.03 AGGREGATE BEDDING 1,058.80/ TON $30.00 $31,764.00
8101.49 STABILIZED SUBGRADE 56.50|STA $995.00 $56,216.51
8101.50 STABILIZED SUBGRADE 611,959.00|SY $2.16 $1,323,512.60
8110.50 HYDRATED LIME SLURRY STABILIZATION 1,501.89|STA $721.59 $1,083,745.64
8111.00 SHOULDER SUBGRADE PREPARATION 1,393.01|STA $201.76 $281,056.41
8111.01 SHOULDER SUBGRADE PREPARATION 9.79|STA $330.00 $3,230.70
8111.20 SHOULDER SUBGRADE PREPARATION 732.00|SY $7.50 $5,490.00
9001.90 ULTRATHIN BONDED ASPHALT WEARING COURSE 9,220.00| TON $79.22 $730,408.40
9002.04 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SRM 500.00|TON $28.00 $14,000.00
9002.05 ASPHALTIC CONC FOR STATE MAINT PATCHING, TYPE SPH (0.5) 100.00/ TON $65.78 $6,578.00
9002.06 ASPHALTIC CONCRETE FOR ST MAINT PATCHING, TYPE SPR (FINE) 700.00| TON $34.21 $23,945.00
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR 37,250.00| TON $28.68 $1,068,302.00
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS 3,900.00| TON $23.69 $92,394.00
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR (FINE) 500.00|TON $30.84 $15,420.00
9004.65 ASPHALTIC CONCRETE, TYPE OGFC 7,370.00| TON $85.00 $626,450.00
9004.83 COLD IN-PLACE RECYCLING WITH FOAMED ASPHALT 1,218.15|STA $669.81 $815,933.15
9004.91 HOT IN-PLACE RECYCLING 638.88|STA $775.00 $495,133.55
9005.23 ASPHALTIC CONCRETE, TYPE SPS 222,355.00| TON $27.91 $6,206,265.90
9005.70 ASPHALTIC CONCRETE, TYPELC 9,880.00/ TON $44.60 $440,626.00
9005.71 ASPHALTIC CONCRETE, TYPE SLX 155,970.00| TON $43.80 $6,831,901.80
9005.75 ASPHALTIC CONCRETE, TYPE SPR 1,522,256.23| TON $30.80 $46,891,533.96
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) 76,320.00| TON $34.77 $2,653,287.90
9005.87 ASPHALTIC CONCRETE, TYPE SRM 161,200.00| TON $28.18 $4,542,595.10
9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) 69,620.00| TON $46.76 $3,255,564.40
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS 336,451.00|SY $3.92 $1,317,214.58
9009.15 MICROSURFACING PLACEMENT 1,623.29|STA $311.33 $505,382.92
9009.75 TEMPORARY SURFACING 35,088.00|SY $59.88 $2,101,204.80
9009.86 SURFACING 6" 30,234.00|SY $34.50 $1,043,159.60
9009.87 SURFACING 8" 12,867.00|SY $56.85 $731,528.85
9009.88 SURFACING 10" 11,957.00|SY $64.38 $769,790.88
9009.89 SURFACING 9" 1,266.00|SY $82.49 $104,434.25
9010.49 ASPHALTIC CONCRETE FOR PATCHING, TYPE SLX 3,950.00| TON $66.13 $261,194.00
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR 23,659.43| TON $53.63 $1,268,917.10
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS 8,350.00| TON $45.23 $377,705.50
9010.54 ASPHALTIC CONCRETE FOR PATCHING, TYPE LC 1,000.00/ TON $70.00 $70,000.00
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) 1,350.00/ TON $51.31 $69,268.50
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9010.58 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.5) 500.00|TON $79.57 $39,787.00
9010.68 ASPHALTIC CONCRETE FOR PATCHING, TYPE SRM 2,650.00| TON $48.59 $128,760.00
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING 124.80/ TON $473.38 $59,078.40
9020.93 PERFORMANCE GRADED BINDER (58-34) FOR STATE MAINTENANCE PATCHING 14.50| TON $631.00 $9,149.50
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING 1,310.50/ TON $540.32 $708,086.54
9021.03 PERFORMANCE GRADED BINDER (58-28) 1,403.64/ TON $484.44 $679,978.75
9021.05 PERFORMANCE GRADED BINDER (58-34) 4,752.65| TON $536.67 $2,550,598.84
9021.12 PERFORMANCE GRADED BINDER (52-34) 7,372.92|TON $496.27 $3,658,936.67
9021.13 PERFORMANCE GRADED BINDER (64-34) 66,004.96 TON $574.32 $37,908,029.44
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB 105,194.00|LF $3.47 $364,588.24
9033.00 CONSTRUCTING ASPHALTIC CONCRETE ISLAND NOSE 1.00|EACH $2,300.00 $2,300.00
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS 68,065.00|SY $4.58 $311,435.67
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING 268,680.00| GAL $1.83 $490,862.50
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION 367,970.00| GAL $1.78 $655,805.40
9053.00 TACK COAT 2,259,924.00| GAL $1.77 $4,002,602.14
9053.20 FOG SEAL 277,367.31|GAL $1.66 $460,415.38
9053.92 EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING 33,100.00|GAL $2.55 $84,405.00
9110.01 RENTAL OF LOADER, FULLY OPERATED 8,635.00|HOUR $77.78 $671,625.30
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED 4,025.00|HOUR $66.37 $267,147.50
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED 8,625.00|HOUR $68.99 $595,013.90
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED 8,635.00|HOUR $79.55 $686,946.10
9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED 4,760.00HOUR $116.16 $552,930.20
9111.00 WATER 17,217.88 MGAL $32.10 $552,657.57
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS 2,146.00| MGAL $24.58 $52,750.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE 1,963.10|STA $92.64 $181,858.00
9140.40 CRACK SEALING BITUMINOUS SURFACING 1,139,260.00|LF $0.67 $761,924.48
9170.00 EARTH SHOULDER CONSTRUCTION 40,143.81|STA $103.57 $4,157,583.52
9170.50 MEDIAN CONSTRUCTION 142.71|STA $584.14 $83,362.68
9170.55 MEDIAN CONSTRUCTION 1,484.00|SY $4.00 $5,936.00
9171.10 RECONSTRUCT GUTTER DEPRESSION 18.00|EACH $1,300.00 $23,400.00
9173.00 SUBGRADE PREPARATION 23.13|STA $1,159.88 $26,832.59
9173.11 WIDENING 1,912.29|STA $24.50 $46,843.36
9173.15 TRENCHED WIDENING 19,931.48|STA $70.97 $1,414,601.27
9173.20 SUBGRADE PREPARATION 1,388,789.00|SY $1.49 $2,070,908.37
9179.23 COLD MILLING, CLASS 3 33,981.87|STA $286.57 $9,738,065.72
9179.24 COLD MILLING, CLASS 4 894.43|STA $507.04 $453,514.95
9179.33 COLD MILLING, CLASS 3 255,969.00|SY $2.47 $633,131.89
9179.34 COLD MILLING, CLASS 4 2,425.00|SY $6.17 $14,958.76
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9179.35 COLD MILLING, CLASS 5 219,128.00|SY $4.87 $1,068,074.15
9179.43 COLD MILLING, CLASS 3 12,858.16|STA $138.11 $1,775,879.55
9179.44 COLD MILLING, CLASS 4 12.07|STA $300.00 $3,621.60
9179.52 COLD MILLING, CLASS 3 61,213.00|SY $1.33 $81,517.78
9179.53 COLD MILLING, CLASS 3 1,841.00|SY $3.40 $6,259.40
9179.63 COLD MILLING, CLASS 3 1,189.44|STA $146.12 $173,795.34
9179.65 COLD MILLING, CLASS 3 441.34|STA $366.75 $161,858.95
9179.72 REMOVE ASPHALT SURFACE FROM BRIDGE 11,701.00|SY $12.95 $151,549.05
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY 15.00|EACH $2,555.55 $38,333.32
9179.80 MILLING CONCRETE FOR INLAYS 30.00|[EACH $3,790.22 $113,706.54
9185.50 MILLING CONCRETE CURB 2,592.00|LF $6.26 $16,228.80
9185.75 RUMBLE STRIPS 140.30|STA $33.13 $4,648.14
9185.76 RUMBLE STRIPS, ASPHALT 21,134.37|STA $8.80 $186,035.80
9185.77 RUMBLE STRIPS, CONCRETE 6,076.44|STA $28.17 $171,149.09
9185.85 RUMBLE STRIPS, ASPHALT 8" 20,547.65|STA $9.07 $186,435.29
9186.00 CONCRETE SURFACE MILLING 18,029.60|SY $7.00 $126,287.38
9186.01 CONCRETE SURFACE MILLING 524.09|STA $577.58 $302,704.34
9186.02 CONCRETE SURFACE MILLING 17,565.00|SY $1.79 $31,441.35
9188.05 BITUMINOUS SURFACE COURSE 1,437.70|STA $45.86 $65,932.83
9188.50 SURFACING UNDER GUARDRAIL 92,983.20|SY $50.83 $4,725,872.13
9188.51 SURFACING UNDER GUARDRAIL 634.00|SY $58.50 $37,089.00
9190.12 CEMENT STABILIZED BITUMINOUS 1,900.18|STA $476.59 $905,601.70
9190.50 FLY ASH 20,516.00| TON $47.27 $969,748.11
9190.61 CEMENT 9,665.93| TON $185.12 $1,789,387.07
9206.00 FABRIC REINFORCEMENT CRACK REPAIR 52,792.00|LF $3.25 $171,574.00
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC 126,753.00|SY $1.45 $183,791.85
9300.37 RAP INCENTIVE PAYMENT FOR STATE MAINTENANCE PATCHING 72,998.00| EACH $1.00 $72,998.00
9300.38 RAP INCENTIVE PAYMENT 3,800,467.50 EACH $1.00 $3,800,467.50
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING 31.43|LS/mile $598.26 $18,803.40
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING 1/D 635.77|LS/mile $592.15 $376,471.24
A001.01 PULL BOX, TYPE PB-1 49.00 EACH $1,157.47 $56,715.83
A001.02 PULL BOX, TYPE PB-1A 27.00|[EACH $957.48 $25,852.00
A001.04 PULL BOX, TYPE PB SPECIAL 1.00|EACH $2,227.00 $2,227.00
A001.05 PULL BOX, TYPE PB-2 50.00|[EACH $1,524.90 $76,244.84
A001.06 PULL BOX, TYPE PB-2A 1.00|EACH $1,557.00 $1,557.00
A001.08 RELOCATE PULL BOX 1.00|EACH $385.00 $385.00
A001.12 PULL BOX, TYPE PB-5 57.00|[EACH $552.11 $31,470.18
A001.16 PULL BOX, TYPE PB-6 51.00|[EACH $679.96 $34,678.00
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A001.20 PULL BOX, TYPE PB-8 3.00|EACH $843.33 $2,530.00
A001.21 PULL BOX, TYPE PB-10 6.00|[EACH $2,200.00 $13,200.00
A001.35 PULL BOX, TYPE FOR-27 73.00|[EACH $957.44 $69,893.00
A001.37 PULL BOX, TYPE T6 5.00|EACH $495.00 $2,475.00
A001.38 PULL BOX, TYPE T48 7.00|EACH $1,920.00 $13,440.00
A001.50 PULL BOX 1.00|EACH $725.00 $725.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 117.00|[EACH $894.54 $104,661.04
A003.20 TRAFFIC SIGNAL, TYPE TS-1A 25.00|[EACH $746.62 $18,665.44
A003.21 TRAFFIC SIGNAL, TYPE TS-1A 1.00|EACH $630.00 $630.00
A004.00 TRAFFIC SIGNAL, TYPE TS-1 15.00|EACH $636.00 $9,540.00
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL 4.00|[EACH $1,035.00 $4,140.00
A004.10 TRAFFIC SIGNAL, TYPE TS-1A 4.00|[EACH $540.00 $2,160.00
A004.15 TRAFFIC SIGNAL, TYPE TS-1B 1.00|EACH $1,400.00 $1,400.00
A004.19 TRAFFIC SIGNAL, TYPE TS-1LF 4.00|[EACH $900.00 $3,600.00
A004.20 TRAFFIC SIGNAL, TYPE TS-1L 11.00|EACH $830.91 $9,140.00
A004.21 TRAFFIC SIGNAL, TYPE TS-1L 1.00|EACH $600.00 $600.00
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR 2.00|EACH $1,130.00 $2,260.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 2.00|EACH $1,588.00 $3,176.00
A004.41 TRAFFIC SIGNAL, TYPE TS-2A 2.00|EACH $730.00 $1,460.00
A004.50 TRAFFIC SIGNAL 1.00|EACH $700.00 $700.00
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 3.00|EACH $16,200.00 $48,600.00
A005.41 TRAFFIC SIGNAL CONTROLLER, TYPE TC-FLASHER 1.00|EACH $2,674.00 $2,674.00
A005.82 WIRELESS INTERCONNECT RADIO SYSTEM 2.00|LS $18,750.00 $37,500.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 48.00 EACH $599.42 $28,772.00
A006.50 RADAR VEHICLE DETECTION SYSTEM 1.00|LS $15,200.00 $15,200.00
A006.51 RADAR VEHICLE DETECTION SYSTEM 1.00]LS $8,300.00 $8,300.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB 48.00 EACH $192.71 $9,250.00
A006.76 PEDESTAL POLE, TYPE PP-4 2.00|EACH $960.00 $1,920.00
A006.83 PEDESTAL POLE, TYPE PP-12 9.00|EACH $1,490.78 $13,417.00
A006.84 PEDESTAL POLE, TYPE PP-10 3.00|EACH $1,074.33 $3,223.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED 62.00|EACH $286.83 $17,783.43
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED 104.00|[EACH $329.80 $34,299.11
A007.02 VEHICLE DETECTOR, TYPE 2 11.00|EACH $1,305.00 $14,355.00
A007.04 VEHICLE DETECTOR, TYPE 2UC 7.00|EACH $267.00 $1,869.00
A007.05 VEHICLE DETECTOR, TYPE 3 6.00|[EACH $1,145.00 $6,870.00
A007.08 VEHICLE DETECTOR, TYPE TD-3 1.00|EACH $1,060.00 $1,060.00
A007.15 VEHICLE DETECTOR, TYPE TD-5 48.00 EACH $1,492.00 $71,616.00
A007.16 VEHICLE DETECTOR, TYPE TD-5A 130.00|EACH $1,087.00 $141,310.00
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A007.19 VEHICLE DETECTOR, TYPE TD-5B 3.00|EACH $1,470.00 $4,410.00
A007.20 VEHICLE DETECTOR, 4 TURNS UNDER COVER 1.00|EACH $300.00 $300.00
A007.32 STREET LIGHTING UNIT 3.00|EACH $2,935.00 $8,805.00
A008.02 STREET LIGHTING UNIT, TYPE SL-A-35-2-0.25 16.00|EACH $2,937.00 $46,992.00
A008.76 STREET LIGHTING UNIT, TYPE SL-5-40-4-0.20 2.00|EACH $1,718.59 $3,437.18
A008.78 STREET LIGHTING UNIT, TYPE SL-A-40-6-0.25F 37.00|EACH $2,881.80 $106,626.60
A008.99 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 89.00|[EACH $3,126.04 $278,218.00
A009.08 STREET LIGHTING UNIT, TYPE SL-A-40-6-0.25 35.00|[EACH $4,000.00 $140,000.00
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 41.00 EACH $2,806.49 $115,066.00
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20 55.00|[EACH $2,624.00 $144,319.84
A010.09 LUMINAIRE, TYPE HPS-200W 15.00|EACH $353.33 $5,300.00
A010.20 LUMINAIRE, TYPE HML-A-1KW 10.00|EACH $1,050.00 $10,500.00
A010.23 LUMINAIRE, TYPE HML-V-0.4KW 6.00|[EACH $700.00 $4,200.00
A010.54 LUMINAIRE 6.00|[EACH $814.17 $4,885.00
A010.57 UNDERDECK LUMINAIRE, TYPE UD-70 3.00|EACH $700.00 $2,100.00
A010.58 UNDERDECK LUMINAIRE, TYPE UD-70 2.00|EACH $700.00 $1,400.00
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 19.00|EACH $1,023.64 $19,449.10
A010.70 LUMINAIRE 23.00|[EACH $450.00 $10,350.00
A010.77 UNDERDECK LUMINAIRE, TYPE UD-200 4.00|[EACH $750.00 $3,000.00
A011.21 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE MA2-32-45-12T-5.0 1.00|EACH $7,900.00 $7,900.00
A011.40 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12 2.00|EACH $7,474.21 $14,948.42
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 3.00|EACH $9,417.93 $28,253.80
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 2.00|EACH $11,530.20 $23,060.40
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12 3.00|EACH $12,769.00 $38,307.00
A012.61 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE MA2-50-45-12T-5.0 2.00|EACH $10,800.00 $21,600.00
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 3.00|EACH $12,950.00 $38,850.00
A012.88 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE MA2-55-45-12T-5.0 1.00|EACH $10,800.00 $10,800.00
A012.90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12 3.00|EACH $12,700.00 $38,100.00
A012.95 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12 1.00|EACH $17,300.00 $17,300.00
A013.15 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE MA2-60-45-12T-5.0 1.00|EACH $11,000.00 $11,000.00
A014.46 WOOD POLE 2.00|EACH $4,000.00 $8,000.00
A014.47 WOOD POLE 8.00|EACH $3,500.00 $28,000.00
A014.48 WOOD POLE 5.00|EACH $2,004.00 $10,020.00
A014.50 WOOD POLE 2.00|EACH $3,400.00 $6,800.00
A014.51 LIGHTING UNIT 5.00|EACH $2,000.00 $10,000.00
A016.39 MAST ARM SIGNAL POLE 1.00|EACH $6,740.00 $6,740.00
A016.60 MAST ARM SIGNAL POLE, TYPE MP-40 4.00|[EACH $7,825.00 $31,300.00
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 2.00|EACH $7,650.00 $15,300.00
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A016.85 MAST ARM SIGNAL POLE, TYPE MP-65 1.00|EACH $17,151.00 $17,151.00
A018.20 HIGH MAST LIGHTING UNIT, TYPE T-100 1.00|EACH $42,000.00 $42,000.00
A018.30 HIGH MAST LIGHTING UNIT, TYPE T-140 1.00|EACH $40,450.00 $40,450.00
A018.71 HIGH MAST TOWER FOUNDATION DESIGN 1.00|EACH $6,000.00 $6,000.00
A018.72 ANCHOR BOLTS FOR HIGH MAST TOWER 6.00|[EACH $50.00 $300.00
A018.81 FOUNDATION DESIGN 18.00|EACH $2,248.74 $40,477.26
A018.82 CONCRETE FOR FOUNDATION 72.00/CY $187.86 $13,526.00
A018.83 REINFORCING STEEL 13,622.00|LB $1.66 $22,618.00
A018.84 ANCHOR BOLTS 20.00|[EACH $263.90 $5,278.00
A018.88 CONCRETE FOR HIGH MAST FOUNDATION 15.00|CY $300.00 $4,500.00
A018.89 REINFORCING STEEL FOR HIGH MAST FOUNDATION 1,213.00|LB $2.00 $2,426.00
A020.10 LIGHTING CONTROL CENTER, TYPE D 5.00|EACH $1,141.60 $5,708.00
A020.30 LIGHTING CONTROL CENTER, TYPER 18.00|EACH $3,460.72 $62,292.96
A020.37 LIGHTING CONTROL CENTER, TYPE R-3 6.00|[EACH $7,364.77 $44,188.60
A020.49 LIGHTING CONTROL CENTER, TYPE DU 1.00|EACH $2,104.00 $2,104.00
A020.50 LIGHTING CONTROL CENTER, TYPE RU 1.00|EACH $3,347.00 $3,347.00
A020.75 LIGHTING CONTROL CENTER 1.00|EACH $3,200.00 $3,200.00
A030.00 FUSED DISCONNECT 1.00|EACH $650.00 $650.00
A030.03 SERVICE DISCONNECT 5.00|EACH $1,052.00 $5,260.00
A030.04 SERVICE DISCONNECT PEDESTAL 2.00|EACH $3,100.00 $6,200.00
A030.90 TELEPHONE DROP 1.00|EACH $2,250.00 $2,250.00
A065.46 1/2-INCH CONDUIT IN TRENCH 204.00|LF $5.23 $1,067.60
A065.47 3/4-INCH PVC CONDUIT 330.00|LF $5.30 $1,749.00
A065.69 11/2 INCH PVC CONDUIT IN TRENCH 2,990.00|LF $4.13 $12,338.00
A069.06 1/2" CONDUIT ON STRUCTURE 100.00|LF $8.00 $800.00
A069.07 3/4" CONDUIT ON STRUCTURE 93.00|LF $30.14 $2,803.02
A069.11 2-INCH CONDUIT ON STRUCTURE 1,704.00|LF $13.63 $23,227.00
A069.14 1-INCH CONDUIT IN TRENCH 555.00|LF $6.91 $3,837.00
A069.15 11/2-INCH CONDUIT IN MEDIAN BARRIER 210.00|LF $8.07 $1,694.70
A070.07 1 1/4-INCH CONDUIT IN TRENCH 3,424.00|LF $14.40 $49,305.60
A070.09 3/4" CONDUIT IN TRENCH 240.00|LF $5.35 $1,284.00
A070.10 1 1/2-INCH CONDUIT IN TRENCH 69,294.00|LF $3.57 $247,675.05
A070.13 2-INCH CONDUIT IN TRENCH 21,135.00|LF $4.02 $85,013.71
A070.14 2-INCH CONDUIT IN TRENCH 4,859.00|LF $4.72 $22,920.92
A070.18 3-INCH CONDUIT IN TRENCH 4,894.00|LF $8.05 $39,380.60
A070.22 4-INCH CONDUIT IN TRENCH 363.00|LF $10.00 $3,629.80
AQ072.08 1-INCH CONDUIT UNDER ROADWAY 30.00|LF $21.00 $630.00
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY 7,844.00|LF $4.15 $32,563.41
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A072.14 2-INCH CONDUIT UNDER ROADWAY 1,262.00|LF $4.55 $5,737.09
AQ072.18 3-INCH CONDUIT UNDER ROADWAY 1,141.00|LF $7.10 $8,106.40
AQ074.12 1 1/2-INCH CONDUIT, JACKED 2,905.00|LF $17.65 $51,276.94
AQ074.14 2-INCH CONDUIT, JACKED 14,268.00|LF $12.87 $183,677.22
AQ074.18 3-INCH CONDUIT, JACKED 1,958.00|LF $16.90 $33,095.00
A074.90 CATS5E ETHERNET CABLE 6.00|LF $25.09 $150.54
A076.13 3/C #12 AWG TRAFFIC SIGNAL CABLE 1,698.00|LF $2.07 $3,509.24
AQ077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE 4,004.00|LF $1.14 $4,584.36
AQ077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE 2,678.00|LF $2.92 $7,832.50
AQ077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE 2,902.00|LF $1.40 $4,062.80
AQ77.17 7/C #14 AWG TRAFFIC SIGNAL CABLE 496.00|LF $1.62 $805.15
AQ77.22 12/C #14 AWG TRAFFIC SIGNAL CABLE 2,281.00|LF $2.98 $6,788.88
AQ077.23 12/C #12 AWG TRAFFIC SIGNAL CABLE 2,161.00|LF $4.28 $9,244.84
AQ77.26 16/C #14 AWG TRAFFIC SIGNAL CABLE 2,968.00|LF $3.97 $11,789.00
AQ078.12 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE 3,474.00|LF $1.00 $3,474.00
A079.00 2/C DETECTOR LEAD-IN CABLE 1,835.00|LF $1.00 $1,835.00
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE 5,863.00|LF $0.96 $5,623.56
A079.14 FIBER OPTIC COMMUNICATION CABLE 4,104.00|LF $5.53 $22,712.58
AQ079.22 TRACER WIRE 1,062.00|LF $0.35 $371.70
A079.24 #0 AWG CU SERVICE CONDUCTOR 21,874.00|LF $4.30 $94,071.38
A079.25 12 STRAND SINGLE MODE FIBER 18,568.00|LF $1.74 $32,284.16
AQ079.27 10 KM SFP MODULE 18.00|EACH $368.67 $6,636.00
A079.28 #2 AWG CU CONDUCTOR 8,932.00|LF $2.95 $26,316.32
A079.29 #1 AWG CU CONDUCTOR 21,023.00|LF $4.14 $87,076.56
A079.30 #3 AWG CU CONDUCTOR 4,194.00|LF $3.43 $14,383.98
A079.31 #4 AWG CU CONDUCTOR 10,314.00|LF $2.15 $22,223.58
A079.32 #6 AWG CU CONDUCTOR 2,208.00|LF $2.50 $5,520.00
A079.33 #8 AWG CU CONDUCTOR 1,335.00|LF $0.80 $1,068.00
A079.34 #10 AWG CU CONDUCTOR 420.00|LF $2.90 $1,218.00
A079.35 #12 AWG CU CONDUCTOR 960.00|LF $0.60 $576.00
A079.43 #8 GROUNDING CONDUCTOR 39,017.00|LF $2.00 $78,079.06
A079.44 #10 GROUNDING CONDUCTOR 330.00|LF $1.80 $594.00
A079.45 #12 GROUNDING CONDUCTOR 480.00|LF $0.55 $264.00
A079.50 GROUNDING CONDUCTOR 5,237.00|LF $0.75 $3,909.35
A079.55 SERVICE CABLE 5,099.00|LF $1.89 $9,647.68
A079.63 SUPPORT CABLE 1,450.00|LF $2.67 $3,872.00
A079.64 TETHER CABLE 1,166.00|LF $2.14 $2,495.20
A079.67 SERVICE ENTRANCE CABLE 760.00|LF $2.83 $2,154.00
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A079.71 TERMINATED FIBER CONNECTOR 72.00|EACH $43.87 $3,158.40
AQ079.72 CONNECTOR ADAPTOR PANEL 26.00|[EACH $410.38 $10,670.00
A079.73 FIBER CONNECTOR HOUSING 26.00|[EACH $300.38 $7,810.00
A079.74 FIBER ETHERNET SWITCH 8.00|EACH $2,022.13 $16,177.00
AQ079.76 FIBER ETHERNET TRANSCEIVER 18.00|EACH $795.56 $14,320.00
AQ079.77 AUTOMATED GATE 26.00|[EACH $16,478.73 $428,446.92
AQ079.78 AUTOMATED GATE CONTROLLER 18.00|EACH $16,583.06 $298,495.00
A079.81 SERVICE CONDUCTOR NO. 2 1,440.00|LF $3.27 $4,708.80
A079.84 SERVICE CONDUCTOR NO. 0 2,991.00|LF $4.52 $13,519.32
A079.91 #8 CIRCUIT GROUND CABLE 1,440.00|LF $4.10 $5,904.00
A080.10 STREET LIGHTING CABLE, NO. 2 USE 13,832.00|LF $1.57 $21,676.52
A080.22 STREET LIGHTING CABLE, NO. 6 BARE 69,446.00|LF $1.01 $70,051.44
A080.23 STREET LIGHTING CABLE, NO. 6 BARE 8,535.00|LF $0.96 $8,152.38
A080.24 STREET LIGHTING CABLE, NO. 6 USE 165,887.00|LF $1.36 $225,228.04
A080.25 STREET LIGHTING CABLE, NO. 6 USE 1,120.00|LF $1.40 $1,568.00
A080.28 STREET LIGHTING CABLE, NO. 6 3/C 1,744.00|LF $3.62 $6,319.20
A080.32 STREET LIGHTING CABLE, NO. 8 USE 80.00|LF $2.00 $160.00
A080.35 STREET LIGHTING CABLE, NO. 10 USE 580.00|LF $1.80 $1,044.00
A081.00 6 PAIR COMMUNICATION CABLE 12,762.00|LF $3.11 $39,733.53
A081.20 36 STRAND SINGLE MODE FIBER OPTIC CABLE 5,380.00|LF $2.57 $13,803.40
A081.24 FIBER OPTIC 3.00|EACH $1,480.00 $4,440.00
A081.25 BRANCH FIBER OPTIC CABLE 2.00|EACH $1,000.00 $2,000.00
A081.26 TERMINAL FUSION SPLICE POINT 4.00|[EACH $1,078.00 $4,312.00
A081.28 INTERMEDIATE FUSION SPLICE POINT 1.00|EACH $2,800.00 $2,800.00
A082.34 DIRECT BURIAL CABLE, NO. 6 USE 192.00|LF $1.72 $330.00
A082.47 DIRECT BURIAL CABLE, NO. 8 6.00|LF $3.20 $19.20
A082.60 DIRECT BURIAL CABLE, NO. 8§ USE 234.00|LF $3.20 $748.80
A082.90 DIRECT BURIAL CABLE 117.00|LF $3.10 $362.70
A100.10 ELECTRICAL SERVICE 3.00|EACH $383.00 $1,149.00
Al110.75 UNINTERRUPTIBLE POWER SUPPLY 4.00|[EACH $11,088.75 $44,355.00
A190.00 STREET LIGHTING UNIT 26.00|[EACH $2,831.29 $73,613.47
A190.01 STREET LIGHTING UNIT 12.00|EACH $2,768.00 $33,216.00
A190.15 STREET LIGHTING UNIT TYPE SL-EM-45-12T-5.0 2.00|EACH $2,400.00 $4,800.00
A300.61 REINSTALL VEHICLE PRIORITY CONTROL SYSTEM, PERMANENT 1.00|LS $1,300.00 $1,300.00
A401.03 MODIFY 1.00|EACH $15,800.00 $15,800.00
A401.40 40' TOWER CAMERA SITE 13.00|EACH $22,189.03 $288,457.35
A449.00 ADJUST PULL BOX TO GRADE 22.00|[EACH $390.41 $8,589.00
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER 3.00|EACH $1,330.00 $3,990.00
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A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 7.00|EACH $2,242.82 $15,699.74
A501.00 INSTALL TRAFFIC SIGNAL, TYPE TS-1 2.00|EACH $300.00 $600.00
A501.76 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-FLASHER 1.00|EACH $1,688.94 $1,688.94
A502.00 INSTALL PEDESTRIAN SIGNAL, TYPE PS-1 14.00|EACH $458.16 $6,414.24
A505.90 INSTALL COMBINATION MAST ARM SIGNAL AND LIGHTING POLE 3.00|EACH $6,500.00 $19,500.00
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY 2.00|EACH $826.33 $1,652.66
A600.00 REMOVE LIGHTING UNIT 23.00|[EACH $451.35 $10,381.13
A600.02 REMOVE LIGHTING UNIT 15.00|EACH $359.80 $5,397.00
A600.50 REMOVE LUMINAIRE 6.00|[EACH $179.02 $1,074.12
A610.00 REMOVE TRAFFIC SIGNAL 11.00|EACH $3,190.91 $35,099.99
A610.01 REMOVE TRAFFIC SIGNAL 6.00|[EACH $2,494.16 $14,964.97
A610.02 REMOVE TRAFFIC SIGNAL 4.00|[EACH $3,095.66 $12,382.64
A610.03 REMOVE TRAFFIC SIGNAL 2.00|EACH $2,410.00 $4,820.00
A610.04 REMOVE TRAFFIC SIGNAL 1.00|EACH $2,000.00 $2,000.00
A610.05 REMOVE TRAFFIC SIGNAL 1.00|EACH $2,000.00 $2,000.00
A610.10 REMOVE TRAFFIC SIGNAL HEAD 3.00|EACH $702.33 $2,107.00
A610.41 REMOVE TEMPORARY LIGHTING SYSTEM 1.00|EACH $3,256.00 $3,256.00
A610.42 REMOVE TEMPORARY LIGHTING SYSTEM 1.00|EACH $3,256.00 $3,256.00
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER 2.00|EACH $475.00 $950.00
A611.10 REMOVE PEDESTRIAN SIGNAL 1.00|EACH $4,231.00 $4,231.00
A611.12 REMOVE PEDESTRIAN PUSHBUTTON 2.00|EACH $200.00 $400.00
A620.01 REMOVE CONDUCTOR 1,926.00|LF $0.80 $1,545.84
A620.02 REMOVE LIGHTING CONTROL CENTER 1.00|EACH $296.00 $296.00
A630.00 REMOVE LIGHT POLE 12.00|EACH $337.21 $4,046.57
A630.12 REMOVE SIGNAL POLE FOUNDATION 1.00|EACH $2,675.00 $2,675.00
A630.20 REMOVE PULL BOX 28.00|EACH $237.29 $6,644.05
A650.02 REMOVE MAST ARM SIGNAL POLE 1.00|EACH $1,200.00 $1,200.00
A699.80 REINSTALL 1.00|EACH $670.00 $670.00
A699.81 REINSTALL 3.00|EACH $110.00 $330.00
A699.90 REMOVE 1.00|EACH $300.00 $300.00
AT700.20 RELOCATE STREET LIGHTING UNIT 34.00|[EACH $1,882.71 $64,012.00
AT700.21 RELOCATE STREET LIGHTING UNIT 35.00|[EACH $2,061.66 $72,158.00
AT700.22 RELOCATE STREET LIGHTING UNIT 4.00|[EACH $1,800.00 $7,200.00
AT700.75 RELOCATE LIGHT POLE 18.00|EACH $1,081.49 $19,466.82
AT705.06 RE-ENTERABLE ENCAPSULATED SPLICE 1.00|EACH $300.00 $300.00
AT706.00 RELOCATE PULL BOX 3.00|EACH $250.00 $750.00
A710.11 RELOCATE PEDESTRIAN PUSHBUTTON 4.00|[EACH $125.00 $500.00
AT750.52 REPLACE 9.00|EACH $300.00 $2,700.00
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AT75.10 MODULAR VIDEO VEHICLE DETECTION SYSTEM 1.00|LS $7,900.00 $7,900.00
AT775.11 MODULAR VIDEO VEHICLE DETECTION SYSTEM 1.00|LS $20,400.00 $20,400.00
AT780.00 TEMPORARY LIGHTING SYSTEM, TYPE 5.00|EACH $14,076.16 $70,380.80
AT780.05 TEMPORARY LIGHTING SYSTEM 1.00|EACH $15,556.76 $15,556.76
AT780.10 CROSSOVER LIGHTING SYSTEM 4.00|[EACH $28,731.08 $114,924.30
AT780.11 CROSSOVER LIGHTING SYSTEM 1.00|EACH $37,650.79 $37,650.79
AB800.50 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM, TYPE 2,250.00 DAY $11.74 $26,415.00
A800.51 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 1,297.00|DAY $9.04 $11,720.33
AB800.53 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 752.00 DAY $9.59 $7,211.68
AB800.55 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 854.00 DAY $13.84 $11,815.26
AB800.56 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 404.00| DAY $8.94 $3,611.76
AB800.57 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 404.00| DAY $8.94 $3,611.76
AB800.63 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 404.00| DAY $8.94 $3,611.76
AB800.76 REMOVE CROSSOVER LIGHTING SYSTEM 2.00|EACH $2,013.00 $4,026.00
AB800.77 REMOVE CROSSOVER LIGHTING SYSTEM 1.00|EACH $2,496.00 $2,496.00
A819.00 TRAFFIC SIGNAL CABINET 1.00|EACH $12,720.00 $12,720.00
A900.15 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM 2.00|LS $2,210.00 $4,420.00
A910.00 ELECTRICAL WORK 1.00|LS $8,075.00 $8,075.00
L001.01 SEEDING, TYPE A 372.80|/ ACRE $779.36 $290,545.62
L001.02 SEEDING, TYPE B 819.56 ACRE $721.47 $591,287.80
L001.03 SEEDING, TYPEC 10.00|ACRE $1,152.22 $11,522.23
L001.16 SEEDING, TYPE BUFFER 10.70|ACRE $934.58 $10,000.00
L001.17 SEEDING, TYPE WETLAND 22.00|ACRE $1,479.00 $32,538.00
L001.18 SEEDING, TYPE WETLAND-HIGH 5.20|ACRE $1,892.31 $9,840.00
L001.19 SEEDING, TYPE WETLAND-LOW 10.50|ACRE $2,514.29 $26,400.00
L004.15 HYDRO-SEEDING 1,171.00|SY $1.90 $2,224.90
L.006.00 COVER CROP SEEDING 1,379.80|ACRE $234.79 $323,965.69
L006.50 TEMPORARY SEEDING 42.00/ACRE $2,992.32 $125,677.60
L007.01 CONTOUR CULTIVATION OF BACKSLOPES 2,000.00|LF $0.53 $1,060.00
L010.00 SODDING 25,968.00|SY $7.85 $203,719.63
L010.15 BUFFALO GRASS SODDING 8,985.00|SY $9.19 $82,576.00
L010.48 SPOROBOLUS HETEROLEPIS (PRAIRIE DROPSEED) 52.00|[EACH $150.00 $7,800.00
L010.98 TEMPORARY EROSION CONTROL 11,500.00|SY $1.50 $17,305.00
L019.11 EROSION CONTROL, CLASS 1B 3,936.00|SY $1.75 $6,888.00
L019.12 EROSION CONTROL, CLASS 1C 91,746.00|SY $1.17 $107,715.64
L019.13 EROSION CONTROL, CLASS 1D 787,189.20|SY $1.54 $1,212,683.49
L019.14 EROSION CONTROL, CLASS 1E 39,383.00|SY $1.98 $77,957.83
L019.15 EROSION CONTROL, CLASS 1F 42,527.00|SY $2.09 $88,999.54
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L019.20 EROSION CONTROL, CLASS 2A 51,975.00|SY $4.22 $219,547.71
L019.21 EROSION CONTROL, CLASS 2B 7,854.00|SY $4.75 $37,293.83
L019.22 EROSION CONTROL, CLASS 2C 10,143.00|SY $9.50 $96,323.61
L020.17 OPEN WEAVE TEXTILE, TYPEC 12,852.00|SY $4.21 $54,106.92
L020.25 WEED CONTROL FABRIC 1,130.00|SY $2.30 $2,599.00
L020.50 TRANSITION MAT 1,600.00|SY $92.27 $147,636.94
L021.30 EROSION CHECKS, TYPE 1D 174.00|BALE $20.00 $3,480.00
L022.11 FABRIC SILT FENCE-LOW POROSITY 287,355.00|LF $2.86 $823,138.31
L022.12 FABRIC SILT FENCE-HIGH POROSITY 10,236.00|LF $3.26 $33,329.37
L022.14 FABRIC SILT FENCE-LOW PROFILE LOW POROSITY 1,105.00|LF $3.39 $3,747.00
L022.75 TEMPORARY SILT CHECK 91,100.00|LF $3.82 $348,068.00
L022.80 SILT CHECK, TYPE 1-LOW 300.00|LF $2.10 $630.00
L022.81 SILT CHECK, TYPE 1-HIGH 87,410.00|LF $3.41 $297,863.04
L022.82 SILT CHECK, TYPE 2-LOW 300.00|LF $5.00 $1,500.00
L022.83 SILT CHECK, TYPE 2-HIGH 26,588.00|LF $4.22 $112,096.91
L022.85 SILT CHECK, TYPE 3-HIGH 1,050.00|LF $8.75 $9,187.50
L022.90 TEMPORARY SILT FENCE 144,700.00|LF $3.63 $525,464.00
L022.92 TEMPORARY EARTH CHECK 31,900.00|LF $4.28 $136,635.00
L022.93 TEMPORARY ROCK CHECK 300.00|LF $65.00 $19,500.00
L023.10 TURBIDITY BARRIER 1,825.00|LF $15.80 $28,835.00
L.030.80 COMPOST 236.00|CY $61.10 $14,419.60
L031.01 PLANTING BED EDGING 61.00|LF $9.15 $558.15
L032.09 BIORETENTION GARDEN 1.00]LS $15,600.00 $15,600.00
L032.10 RIVER ROCK MULCH 85.00/ TON $250.00 $21,250.00
L032.50 WOODCHIP MULCH 15.00|CY $80.00 $1,200.00
L032.56 SLASH MULCH GRINDING 7,000.00|/CY $43.86 $307,000.00
L032.57 SLASH MULCH PLACEMENT 7,000.00|CY $15.88 $111,150.00
L032.70 TEMPORARY MULCH 336.00| TON $329.39 $110,676.67
L032.75 MULCH 2,480.70| TON $181.44 $450,101.78
L032.80 HYDROMULCH 208.64| TON $2,034.11 $424,396.72
L.040.02 TREE RING 250.00|SF $29.50 $7,375.00
L070.05 MOWING 115.00|HOUR $149.49 $17,191.25
L070.15 MOWING 510.00/ACRE $85.00 $43,350.00
L119.10 JUNIPERUS CHINENSIS 'SEA GREEN' (SEA GREEN JUNIPER) 15" - 18" B&B OR C.G. 221.00 EACH $57.20 $12,641.20
L119.14 JUNIPERUS CHINESIS 'SEA GREEN' (SEA GREEN JUNIPER) #5 CONTAINER 27.00|[EACH $126.67 $3,420.00
L.300.04 PICEA ABIES (NORWAY SPRUCE) 4' B&B 15.00|EACH $371.00 $5,565.00
L301.11 PICEA GLAUCA 'DENSATA' (BLACK HILLS SPRUCE) 5-6.5' B&B 8.00|EACH $434.00 $3,472.00
L302.13 PICEA PUNGENS (COLORADO SPRUCE) 5'-6' B&B OR CONTAINER GROWN 7.00|[EACH $450.00 $3,150.00
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L371.01 PINUS FLEXILIS "WVANDERWOLF'S PYRAMIND' 7.00|EACH $508.00 $3,556.00
(VANDERWOLF'S PYRAMIND LIMBER PINE) 3' B&B
L371.05 PINUS HELDREICHI (BOSNIAN PINE) 5' CONTAINER GROWN 12.00|EACH $450.00 $5,400.00
L376.00 PINUS BANKSIANA (JACK PINE) 5' CONTAINER GROWN 5.00|EACH $450.00 $2,250.00
L376.10 QUERCUS IMBRICARIA (SHINGLE OAK) 1 1/2" CALIPER B&B OR CONTAINER GROWN 3.00|EACH $413.00 $1,239.00
L376.20 QUERCUS ROBUR (ENGLISH OAK) 1 1/2" CALIPER B&B OR CONTAINER GROWN 10.00|EACH $418.00 $4,180.00
L376.30 QUERCUS SHUMARDII (SHUMARD OAK) 1 1/2" CALIPER B&B OR CONTAINER GROWN 25.00|[EACH $440.00 $11,000.00
L376.40 QUERCUS ACUTISSIMA (SAWTOOTH OAK) 1 1/2" CALIPER B&B OR C.G. 2.00|EACH $440.00 $880.00
L415.00 BUXUS 'GREEN VELVET' (GREEN VELVET BOXWOOD) #5 CONTAINER GROWN 16.00|EACH $92.00 $1,472.00
L425.16 ROSA 'RADRAZZ' (KNOCKOUT ROSE) 47.00 EACH $150.00 $7,050.00
L425.18 ROSA PINK '"KNOCKOUT' (PINK KNOCKOUT ROSE) 2 GALLON CONTAINER GROWN 28.00|EACH $50.00 $1,400.00
L428.00 SYRINGA MEAYERI 'PALIBAN' (PALIBAN DWARF KOREAN LILAC) 2-2.5"' HGT, 5 GAL. 21.00|[EACH $92.00 $1,932.00
L441.26 CORNUS SERICEA (REDOSIER DOGWOOD) #2 CONTAINER GROWN 395.00 EACH $50.00 $19,750.00
L451.05 EUONYMOUS ALATUS (BURNING BUSH) #5 CONTAINER 6.00|[EACH $60.00 $360.00
L461.00 ITEAVIRGINICA 'LITTLE HENRY' (LITTLE HENRY SWEETSPIRE) #5 CONTAINER GROV 22.00|[EACH $92.00 $2,024.00
L.565.09 ROSA 'NEARLY WILD' (NEARLY WILD ROSE) 2 GALLON CONTAINER GROWN 10.00|EACH $50.00 $500.00
L.566.42 AMORPHA FRUTICOSA (FALSE INDIGO) SHRUB 305.00 EACH $50.00 $15,250.00
L.566.43 CEPHALANTHUS OCCIDENTALIS (COMMON BUTTONBUSH) SHRUB 470.00|EACH $50.00 $23,500.00
L575.10 HYDRANGEA QUERCIFOLIA 'PEE WEE' (PEE WEE OAKLEAF HYDRANGEA) 5.00|EACH $110.00 $550.00
L575.10 #5 CONTAINER GROWN
L579.00 PHYSOCARPUS OPULIFOLIUS 'DIABLO' (DIABLO NINEBARK) #2 C.G. 79.00|[EACH $49.00 $3,871.00
L.590.75 SPIREA NIPPONICA 'SNOWMOUND' (SNOWMOUND SPIREA) #3 C.G. 10.00|EACH $55.00 $550.00
L601.60 SYRINGA X PRESTONIAE 'DONALD WYMAN' (DONALD WYMAN LILAC) #5 CONTAINER 2.00|EACH $150.00 $300.00
L619.57 VIBURNUM DENTATUM 'RALPH SENIOR’ 7.00|EACH $150.00 $1,050.00
(AUTUMN JAZZ ARROWWOOD VIBURNUM) #5 CONTAINER
L619.77 VIBURNUM LENTAGO (NANNYBERRY VIBURNUM) #5 CONTAINER GROWN 6.00|[EACH $150.00 $900.00
L701.12 ACER GINNALA 'FLAME' (FLAME AMUR MAPLE) 11/2" CAL B&B 10.00|EACH $243.00 $2,430.00
L705.32 ACER SACCHARINUM (SILVER MAPLE) 3/4" 9.00|EACH $70.00 $630.00
L705.74 ACER SACCHARUM "GREEN MOUNTAIN" (GREEN MOUNTAIN SUGAR MAPLE) 15.00|EACH $402.00 $6,030.00
11/2" CALIPER B&B
L708.00 AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' 12.00|EACH $150.00 $1,800.00
(AUTUMN BRILLIANCE SERVICEBERRY) #10 CONTAINER
L708.08 AMELANCHIER ALNIFOLIA 'REGENT' (REGENT SERVICEBERRY) #5 CONTAINER 16.00|EACH $150.00 $2,400.00
L710.11 CATALPA SPECIOSA (NORTHERN CATALPA) 1 1/4" CALIPER B&B OR C.G. 3.00|EACH $466.00 $1,398.00
L720.15 CERCIS CANADENSIS (REDBUD) 1 1/4" CALIPER B&B OR CONTAINER GROWN 19.00|EACH $370.00 $7,030.00
L720.18 CERCIS CANADENSIS (RED BUD) 1 1/2" CALIPER B&B 3.00|EACH $450.00 $1,350.00
L729.37 CRATAEGUS CRUSGALI INERMIS (THORNLESS HAWTHORN) 2" CALIPER B&B 3.00|EACH $450.00 $1,350.00
L740.00 MALUS 'INDIAN SUMMER' (INDIAN SUMMER CRABAPPLE) 1.5-1.75" CAL B&B 8.00|EACH $370.00 $2,960.00
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L741.31 MALUS 'PRAIRIEFIRE' (PRAIRIEFIRE CRABAPPLE) 2" CALIPER B&B 12.00|EACH $370.00 $4,440.00
L741.62 SAMBUCUS NIGRA (BLACK ELDERBERRY) 325.00 EACH $50.00 $16,250.00
L743.00 MALUS 'SPRING SNOW" (SPRING SNOW CRABAPPLE) 2" -21/2" CAL B&B 2.00|EACH $403.00 $806.00
L765.05 GLEDITSIA TRIACANTHOS INERMIS 'SHADEMASTER' 7.00|EACH $402.00 $2,814.00
(SHADEMASTER HONEYLOCUST) 1 1/4" CALIPER B&B

L766.18 GYMNOCLADUS DIOCUS(KENTUCKY COFFEETREE) 1 1/2" CALIPER C.G. 13.00|EACH $397.00 $5,161.00
L771.02 MAGNOLIA STELLATA (STAR MAGNOLIA) 1 1/2" CALIPER B&B OR C.G. 15.00|EACH $455.00 $6,825.00
L774.01 MALUS 'INDIAN MAGIC'(INDIAN MAGIC CRABAPPLE) 1" CALIPER B&B OR C.G. 13.00|EACH $222.00 $2,886.00
L777.21 MALUS "SNOWDRIFT" (SNOWDRIFT CRABAPPLE) 1 1/2" CALIPER B&B OR C.G. 14.00|EACH $344.00 $4,816.00
L787.59 PLATANUS X ACERIFOLIA 'BLOODGOOD' (BLOODGOOD LONDON PLANE TREE) 4.00|[EACH $397.00 $1,588.00
L787.59 11/2" CALIPER CONTAINER GROWN

L807.27 QUERCUS BICOLOR (SWAMP WHITE OAK) 3/4" 13.00|EACH $70.00 $910.00
L.807.52 QUERCUS MACROCARPA (BUR OAK) 1 1/2" CALIPER B&B 4.00|[EACH $434.00 $1,736.00
L.808.40 QUERCUS COCCINEA (SCARLET OAK) 1 1/2"" CALIPER CONTAINER GROWN 21.00|[EACH $450.00 $9,450.00
L809.11 QUERCUS MACROCARPA (BUR OAK) 2" CALIPER B&B 1.00|EACH $450.00 $450.00
L833.40 TAXODIUM DISTICHUM (BALD CYPRESS) 8' B&B 1.00|EACH $492.00 $492.00
L.860.24 STORM EVENT RESTORATION - INCENTIVE 720.00 EACH $655.85 $472,212.61
L.860.50 ENVIRONMENTAL COMMITMENTS - CONTRACTOR COMPLIANCE 160.00|LS $5,493.32 $878,930.40
.940.02 ACER RUBRUM 'FRANKSRED' (RED SUNSET MAPLE) 2" CAL. B&B 1.00|EACH $450.00 $450.00
L940.13 PLATANUS OCCIDENTALIS (AMERICAN SYCAMORE) 3/4" 8.00|EACH $70.00 $560.00
L941.03 SALIX NIGRA (BLACK WILLOW) 3/4" 10.00|EACH $70.00 $700.00
L942.01 ULMUS AMERICANA (AMERICAN ELM) 3/4" 5.00|EACH $70.00 $350.00
L.946.50 PANICUM VIRGATUM '"HEAVY METAL' (HEAVY METAL SWITCHGRASS) #1 CONTAINEF 56.00|[EACH $150.00 $8,400.00
L946.79 SCHIZACHYRIUM SCOPARIUM (LITTLE BLUESTEM) #1 CONTAINER GROWN 49.00 EACH $25.00 $1,225.00
L950.01 HEUCHERA 'BRAZEN RAISIN' (BRAZEN RAISIN CORAL BELLS) #2 CONTAINER GROWN 12.00|EACH $34.50 $414.00
L950.10 VINCA MONOR (PERIWINKLE) #1 CONTAINER GROWN 568.00 EACH $34.50 $19,596.00
L.999.26 WETLAND TREE 838.00 EACH $205.00 $171,790.00
P070.15 15" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 30.00|LF $46.00 $1,380.00
P070.18 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 44.00|LF $47.00 $2,068.00
P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 220.00|LF $32.33 $7,112.00
P072.15 15" CULVERT PIPE, TYPE 3,4,5,6,7 OR 8 129.00|LF $30.00 $3,870.00
P120.12 12" CULVERT PIPE, TYPE 2 20.00|LF $64.00 $1,280.00
P120.18 18" CULVERT PIPE, TYPE 2 802.00|LF $61.96 $49,690.86
P120.24 24" CULVERT PIPE, TYPE 2 490.00|LF $61.53 $30,148.02
P120.30 30" CULVERT PIPE, TYPE 2 260.00|LF $181.75 $47,254.36
P120.36 36" CULVERT PIPE, TYPE 2 286.00|LF $135.66 $38,798.00
P120.42 42" CULVERT PIPE, TYPE 2 257.00|LF $119.47 $30,702.78
P120.48 48" CULVERT PIPE, TYPE 2 1,142.00|LF $137.29 $156,788.52
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P120.60 60" CULVERT PIPE, TYPE 2 37.00|LF $258.00 $9,546.00
P126.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV 82.00|LF $105.00 $8,610.00
P126.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV 42.00|LF $225.00 $9,450.00
P127.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 280.00|LF $177.00 $49,560.00
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV 84.00|LF $54.00 $4,536.00
P128.36 36" CULVERT PIPE, TYPE 2 CLASS IV 395.00|LF $127.05 $50,186.30
P128.48 48" CULVERT PIPE, TYPE 2 CLASS IV 731.00|LF $171.00 $125,001.75
P128.60 60" CULVERT PIPE, TYPE 2 CLASS IV 56.00|LF $208.00 $11,648.00
P128.72 72" CULVERT PIPE, TYPE 2 CLASS IV 88.00|LF $396.00 $34,848.00
P129.30 30" CULVERT PIPE, TYPE 2 CLASS V 98.00|LF $70.00 $6,860.00
P130.24 24" CULVERT PIPE, TYPE 3 50.00|LF $170.00 $8,500.00
P130.48 48" CULVERT PIPE, TYPE 3 116.00|LF $135.00 $15,660.00
P150.18 18" CULVERT PIPE, TYPE S 354.00|LF $30.72 $10,874.88
P150.24 24" CULVERT PIPE, TYPE 5 117.00|LF $150.00 $17,550.00
P150.30 30" CULVERT PIPE, TYPE5 142.00|LF $75.00 $10,650.00
P150.36 36" CULVERT PIPE, TYPE5 385.00|LF $71.98 $27,712.30
P150.42 42" CULVERT PIPE, TYPE 5 366.00|LF $106.00 $38,796.00
P150.54 54" CULVERT PIPE, TYPE 5 92.00|LF $138.90 $12,778.80
P150.60 60" CULVERT PIPE, TYPE5 185.00|LF $183.00 $33,855.00
P200.72 72" CULVERT PIPE, TYPE2 OR 5 60.00|LF $366.00 $21,960.00
P255.15 15" CULVERT PIPE, TYPE 4 OR 5 92.00|LF $41.00 $3,772.00
P255.36 36" CULVERT PIPE, TYPE4 OR 5 128.00|LF $51.10 $6,540.80
P277.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE2 OR 5 46.00|LF $54.30 $2,497.80
P277.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE2 OR 5 34.00|LF $95.00 $3,230.00
P277.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE2 OR 5 20.00|LF $182.00 $3,640.00
P300.15 15" CULVERT PIPE, TYPE 3,4 OR 5 288.00|LF $59.07 $17,011.00
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 1,602.00|LF $49.12 $78,694.78
P300.24 24" CULVERT PIPE, TYPE 34 OR 5 2,528.00|LF $33.37 $84,354.39
P300.30 30" CULVERT PIPE, TYPE 34 OR 5 655.00|LF $56.62 $37,085.18
P300.36 36" CULVERT PIPE, TYPE 34 OR 5 661.00|LF $63.76 $42,145.64
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 236.00|LF $84.07 $19,840.00
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 979.00|LF $92.42 $90,475.44
P300.54 54" CULVERT PIPE, TYPE 34 OR 5 336.00|LF $122.37 $41,115.40
P300.60 60" CULVERT PIPE, TYPE 34 OR 5 502.00|LF $149.81 $75,206.20
P300.66 66" CULVERT PIPE, TYPE 34 OR 5 78.00|LF $142.00 $11,076.00
P300.72 72" CULVERT PIPE, TYPE 34 OR 5 262.00|LF $163.16 $42,748.60
P300.84 84" CULVERT PIPE, TYPE 34 OR 5 22.00|LF $353.87 $7,785.14
P311.12 12" CULVERT PIPE, TYPE 2,7 OR 8 995.00|LF $19.31 $19,213.45
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P311.18 18" CULVERT PIPE, TYPE 2,7 OR 8 226.00|LF $30.95 $6,994.70
P316.54 54" CULVERT PIPE, TYPE 2,5 0R 7 198.00|LF $185.00 $36,630.00
P320.60 60" CULVERT PIPE, TYPE2,450R 7 140.00|LF $156.00 $21,840.00
P369.18 18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5 514.00|LF $142.00 $72,988.00
P370.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE2 OR 5 232.00|LF $98.00 $22,736.00
P372.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 107.00|LF $154.95 $16,580.00
P375.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 93.00|LF $73.45 $6,831.00
P375.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 4.00|LF $93.00 $372.00
P375.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,0R 5 18.00|LF $117.78 $2,120.00
P375.60 60" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 170.00|LF $169.45 $28,806.20
P400.15 15" CULVERT PIPE, TYPE 2,5,7 OR 8 87.00|LF $89.55 $7,791.00
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 5,621.00|LF $46.87 $263,451.60
P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 1,315.00|LF $54.93 $72,229.68
P400.30 30" CULVERT PIPE, TYPE 2,5,7 OR 8 330.00|LF $74.11 $24,457.56
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 854.00|LF $81.76 $69,825.80
P400.42 42" CULVERT PIPE, TYPE 2,5,7 OR 8 348.00|LF $106.00 $36,888.00
P400.48 48" CULVERT PIPE, TYPE 2,5,7 OR 8 235.00|LF $127.65 $29,998.00
P402.15 15" CULVERT PIPE, TYPE 3,4,5 OR 6 9,699.00|LF $67.64 $656,006.03
P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 777.00|LF $37.90 $29,447.83
P402.24 24" CULVERT PIPE, TYPE 3,45 0OR 6 1,665.00|LF $46.65 $77,673.16
P402.30 30" CULVERT PIPE, TYPE 3,45 0OR 6 464.00|LF $49.80 $23,107.20
P404.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 40.00|LF $61.45 $2,458.00
P500.15 15" CULVERT PIPE, TYPE 2,4,5,7 OR 8 255.00|LF $63.87 $16,288.00
P500.24 24" CULVERT PIPE, TYPE 2,4,5,7 OR 8 241.00|LF $45.96 $11,076.00
P500.48 48" CULVERT PIPE, TYPE 2,4,5,7 OR 8 138.00|LF $94.00 $12,972.00
P600.15 15" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 42.00|LF $41.60 $1,747.20
P600.18 18" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 69.00|LF $30.00 $2,070.00
P600.42 42" CULVERT PIPE, TYPE 2,3,45,7 OR 8 280.00|LF $99.00 $27,720.00
P600.48 48" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 138.00|LF $140.00 $19,320.00
P700.12 12" STORM SEWER PIPE, TYPE 1,7 OR 8 14.00|LF $48.00 $672.00
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 4,865.00|LF $60.66 $295,128.50
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 7,861.00|LF $47.49 $373,325.38
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 3,679.00|LF $69.51 $255,719.07
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 3,178.00|LF $101.98 $324,103.96
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 1,831.00|LF $101.43 $185,718.36
P700.42 42" STORM SEWER PIPE, TYPE 1,7 OR 8 765.00|LF $128.07 $97,971.54
P700.48 48" STORM SEWER PIPE, TYPE 1,7 OR 8 2,269.00|LF $150.15 $340,685.18
P702.15 15" STORM SEWER PIPE, TYPE 1 2,085.00|LF $45.18 $94,203.02
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P702.18 18" STORM SEWER PIPE, TYPE 1 2,032.00|LF $55.35 $112,475.90
P702.24 24" STORM SEWER PIPE, TYPE 1 489.00|LF $63.20 $30,905.60
P702.36 36" STORM SEWER PIPE, TYPE 1 466.00|LF $102.99 $47,994.00
P702.42 42" STORM SEWER PIPE, TYPE 1 1,086.00|LF $137.23 $149,030.00
P702.54 54" STORM SEWER PIPE, TYPE 1 202.00|LF $195.00 $39,390.00
P704.15 15" STORM SEWER PIPE, TYPE 3,45 OR 6 2,182.00|LF $49.00 $106,918.00
P704.18 18" STORM SEWER PIPE, TYPE 3,45 0OR 6 92.00|LF $27.65 $2,543.80
P704.24 24" STORM SEWER PIPE, TYPE 3,45 0OR 6 191.00|LF $34.20 $6,532.20
P704.60 60" STORM SEWER PIPE, TYPE1OR 7 108.00|LF $285.48 $30,831.84
P705.18 18" STORM SEWER PIPE, TYPE 1 CLASS IV 62.00|LF $22.25 $1,379.50
P705.48 48" STORM SEWER PIPE, TYPE 1 CLASS IV 495.00|LF $100.64 $49,816.80
P707.18 18" STORM SEWER PIPE, TYPE 3,4 OR 5 32.00|LF $55.00 $1,760.00
P708.07 6" STORM SEWER PIPE, TYPE 6,7 OR 8 434.00|LF $42.20 $18,314.80
P708.18 18" STORM SEWER PIPE, TYPE 5 133.00|LF $37.22 $4,949.60
P710.06 6" STORM SEWER PIPE, TYPE 7 OR 8 774.00|LF $38.95 $30,148.00
P775.15 15" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 2,038.00|LF $83.47 $170,106.88
P775.18 18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 1,033.00|LF $80.72 $83,388.54
P775.21 21" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 684.00|LF $92.00 $62,928.00
P775.30 30" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 115.00|LF $154.30 $17,745.00
P775.36 36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 1,131.00|LF $140.16 $158,520.00
P775.42 42" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 594.00|LF $188.94 $112,230.00
P775.48 48" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 142.00|LF $170.00 $24,140.00
W100.00 CURB STOP AND BOX 110.00|[EACH $650.55 $71,560.00
W175.01 1" CORPORATION STOP 68.00|EACH $800.00 $54,400.00
W176.01 1" COPPER WATER SERVICE 214.00|LF $25.60 $5,478.40
W176.05 11/4" COPPER WATER SERVICE 89.00|LF $27.70 $2,465.30
W176.12 2" COPPER WATER SERVICE 102.00|LF $33.30 $3,396.60
W176.26 1" WATER SERVICE 4,318.50|LF $23.18 $100,109.70
W176.29 11/2" WATER SERVICE 292.00|LF $22.00 $6,424.00
W176.30 2" WATER SERVICE 50.20|LF $22.50 $1,129.50
W176.53 TEMPORARY WATER SERVICE 170.00|LF $27.70 $4,709.00
W176.68 SEWER SERVICE CONNECTION 4.00|[EACH $500.00 $2,000.00
W176.70 WATER SERVICE CONNECTION 47.00 EACH $841.53 $39,551.95
W176.71 WATER SERVICE CONNECTION 34.00|[EACH $540.00 $18,360.00
W180.00 CONCRETE CLASS 47B-3500 FOR BLOCKS AND ANCHORAGES 40.07|CY $445.00 $17,831.15
W180.10 REINFORCING STEEL FOR BLOCKS AND ANCHORAGES 940.60|LB $2.20 $2,069.32
W200.18 MONUMENT FRAME AND COVER 3.00|EACH $240.00 $720.00
W200.46 6" RETAINER GLAND 63.00|EACH $44.40 $2,797.20
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W200.48 8" RETAINER GLAND 16.00|EACH $68.90 $1,102.40
W200.52 12" RETAINER GLAND 6.00|[EACH $131.00 $786.00
W200.56 16" RETAINER GLAND 47.00 EACH $277.00 $13,019.00
W200.60 24" RETAINER GLAND 16.00|EACH $520.00 $8,320.00
W200.70 ANCHORING ELBOW, M.J. 4.00|[EACH $283.00 $1,132.00
W200.71 ANCHOR COUPLING, M.J. 17.00|EACH $239.00 $4,063.00
W202.34 4" PVC WATER MAIN 708.00|LF $46.84 $33,160.44
W202.36 6" PVC WATER MAIN 836.00|LF $48.14 $40,246.75
W202.38 8" PVC WATER MAIN 3,130.00|LF $51.57 $161,427.28
W205.06 6" WATER MAIN PIPE 498.20|LF $49.29 $24,557.81
W205.08 8" WATER MAIN PIPE 679.80|LF $76.64 $52,099.30
W205.10 10" WATER MAIN PIPE 1,717.50|LF $83.75 $143,840.63
W205.12 12" WATER MAIN PIPE 4.00|LF $64.50 $258.00
W205.16 16" WATER MAIN PIPE 2,671.00|LF $78.00 $208,338.00
W205.24 24" WATER MAIN PIPE 138.00|LF $220.00 $30,360.00
W205.55 8" RESTRAIN JOINT WATER MAIN PIPE 470.00|LF $14.65 $6,885.50
W205.63 6" RESTRAIN JOINT WATER MAIN PIPE 1,200.00|LF $9.53 $11,436.00
W205.89 POLYETHYLENE TUBE ENCASEMENT (DOUBLE) 93.00|LF $10.37 $964.41
W205.91 CONCRETE ENCASEMENT 219.50|LF $167.00 $36,656.50
W208.03 WATER SERVICE SADDLE AND CORPORATION STOP 39.00|[EACH $379.69 $14,808.00
W219.36 6" GATE VALVE 20.00|[EACH $1,008.50 $20,170.00
W219.38 8" GATE VALVE 3.00|EACH $1,900.00 $5,700.00
W219.64 4" GATE VALVE AND BOX 3.00|EACH $1,123.41 $3,370.23
W219.66 6" GATE VALVE AND BOX 46.00 EACH $1,306.16 $60,083.26
W219.68 8" GATE VALVE AND BOX 27.00|[EACH $1,835.65 $49,562.48
W219.70 10" GATE VALVE AND BOX 9.00|EACH $2,766.00 $24,894.00
W221.66 16" BUTTERFLY VALVE, M.J. 7.00|EACH $3,020.00 $21,140.00
W221.97 FIRE HYDRANT 1.00|EACH $3,900.00 $3,900.00
W222.00 FIRE HYDRANT 2.00|EACH $5,030.00 $10,060.00
W222.06 6" FIRE HYDRANT 24.00|[EACH $3,578.02 $85,872.48
W222.15 51/4" FIRE HYDRANT 18.00|EACH $2,750.00 $49,500.00
W224.45 1" COMPRESSION COUPLING 1.00|EACH $160.00 $160.00
W224.85 4" FLEXIBLE COUPLING 2.00|EACH $130.00 $260.00
W226.20 4" DRESSER COUPLING 23.00|[EACH $190.62 $4,384.26
W226.22 6" DRESSER COUPLING 6.00|[EACH $250.99 $1,505.94
W226.24 8" DRESSER COUPLING 9.00|EACH $316.64 $2,849.76
W348.00 6" X 6" TAPPING TEE 1.00|EACH $1,500.00 $1,500.00
W350.42 24" X 6" TAPPING SLEEVE AND VALVE 7.00|[EACH $3,610.00 $25,270.00
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W355.04 4" SLEEVE 13.00|EACH $1,200.00 $15,600.00
W355.06 6" SLEEVE 1.00|EACH $1,300.00 $1,300.00
W355.08 8" SLEEVE 1.00|EACH $1,400.00 $1,400.00
W355.26 8" SOLID SLEEVE 3.00|EACH $222.00 $666.00
W355.30 12" SOLID SLEEVE 1.00|EACH $388.00 $388.00
W355.35 16" SOLID SLEEVE 2.00|EACH $855.00 $1,710.00
W355.40 24" SOLID SLEEVE 4.00|[EACH $1,888.00 $7,552.00
W356.08 8" X 8" X8" TEE 2.00|EACH $600.00 $1,200.00
W356.13 6" X6" X6" TEE 21.00|[EACH $605.85 $12,722.78
W356.14 8" X 6" TEE 1.00|EACH $370.00 $370.00
W356.17 8" X 8" X6" TEE 14.00|EACH $645.61 $9,038.55
W356.24 8" X 8" X4" TEE 3.00|EACH $585.46 $1,756.37
W356.25 16" X 6" TEE 7.00|EACH $1,402.00 $9,814.00
W356.26 16" X 12" TEE 1.00|EACH $1,795.00 $1,795.00
W356.27 4" X 4" X 4" TEE 2.00|EACH $320.00 $640.00
W356.36 10" X 10" X 8" TEE 1.00|EACH $1,075.00 $1,075.00
W356.38 16" X 16" TEE 1.00|EACH $2,450.00 $2,450.00
W356.41 16" X 8" TEE 2.00|EACH $1,505.00 $3,010.00
W356.43 6" X 6" X4" TEE 1.00|EACH $603.02 $603.02
W356.50 CROSS 8.00|EACH $722.63 $5,781.00
W357.14 4" - 45 DEGREE BEND 104.00|[EACH $460.25 $47,866.00
W357.16 6'- 45 DEGREE BEND 19.00|EACH $400.42 $7,607.94
W357.18 4" - 45 DEGREE BEND 5.00|EACH $43.00 $215.00
W357.20 6''- 90 DEGREE BEND 7.00|EACH $296.43 $2,075.00
W357.39 8" - 45 DEGREE BEND 18.00|EACH $627.32 $11,291.76
W357.40 8" - 45 DEGREE BEND 20.00|[EACH $578.10 $11,562.00
W357.43 10" - 45 DEGREE BEND 3.00|EACH $840.00 $2,520.00
W357.48 6" - 11 1/4 DEGREE BEND 5.00|EACH $167.00 $835.00
W357.49 8" - 11 1/4 DEGREE BEND 1.00|EACH $222.00 $222.00
W357.52 6" - 22 1/2 DEGREE BEND 6.00|[EACH $362.31 $2,173.86
W357.53 8" - 22 1/2 DEGREE BEND 1.00|EACH $370.00 $370.00
W357.55 16" - 22 1/2 DEGREE BEND, M.J. 6.00|[EACH $1,125.00 $6,750.00
W357.58 16" - 11 1/4 DEGREE BEND MJ 1.00|EACH $1,125.00 $1,125.00
W357.75 24" - 45 DEGREE BEND 4.00[EACH $2,610.00 $10,440.00
W358.16 6" X 4" REDUCER 16.00|EACH $282.14 $4,514.24
W358.18 8" X 6" REDUCER 2.00|EACH $343.71 $687.42
W358.19 8" X 4" REDUCER 1.00|EACH $324.36 $324.36
W358.20 8" X 6" REDUCER 14.00|EACH $378.50 $5,299.00
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W358.22 10" X 8" REDUCER 1.00|EACH $519.00 $519.00
W358.28 16" X 6" REDUCER 1.00|EACH $920.00 $920.00
W359.08 8" CAP 2.00|EACH $250.00 $500.00
W360.03 8" -4" WYE 1.00|EACH $180.00 $180.00
W360.05 4" - 45 DEGREE WYE 2.00|EACH $155.00 $310.00
W600.00 ADJUST STOP BOX TO GRADE 5.00|EACH $215.00 $1,075.00
W600.03 ADJUST VALVE BOX TO GRADE 139.00|[EACH $251.28 $34,927.77
W600.12 ADJUST CURB STOP AND BOX TO GRADE 7.00|EACH $250.00 $1,750.00
W600.24 ADJUST WATER VALVE BOX AND COVER TO GRADE 2.00|EACH $200.00 $400.00
W600.36 ADJUST WATER VALVE BOX TO GRADE 2.00|EACH $155.00 $310.00
W600.39 ADJUST GAS VALVE BOX TO GRADE 2.00|EACH $155.00 $310.00
W?700.00 INSTALL WATER SERVICE, CURB STOP AND BOX 7.00|EACH $500.00 $3,500.00
W722.50 ABANDON WATER MAIN 2,081.00 EACH $2.31 $4,799.20
W724.75 CONNECT TO WATER MAIN 12.00|EACH $1,100.00 $13,200.00
W?750.09 RELOCATE FIRE HYDRANT AND VALVE 2.00|EACH $1,100.00 $2,200.00
W?750.10 REMOVE FIRE HYDRANT 27.00|[EACH $588.16 $15,880.24
W?750.12 RELOCATE FIRE HYDRANT 2.00|EACH $4,969.81 $9,939.62
W?750.23 REMOVE AND RELOCATE 105.00|[EACH $63.00 $6,615.00
W?750.26 REMOVE AND RELOCATE SPRINKLER SYSTEM 35.00|[EACH $475.00 $16,625.00
W750.27 REMOVE AND RELOCATE SPRINKLER SYSTEM 1,035.00|LF $2.10 $2,173.50
W800.05 REMOVE GATE VALVE AND BOX 41.00 EACH $219.55 $9,001.39
W800.06 REMOVE GATE VALVE 2.00|EACH $222.00 $444.00
W800.12 REMOVE TEE 7.00|EACH $402.00 $2,814.00
W800.14 REMOVE REDUCER 1.00|EACH $222.00 $222.00
W800.20 REMOVE CROSS 4.00|[EACH $642.00 $2,568.00
W800.21 REMOVE WATER MAIN PIPE 5,256.80|LF $15.45 $81,209.30
W800.23 REMOVE WATER LINE 767.70|LF $12.89 $9,895.65
W800.27 REMOVE BUTTERFLY VALVE 1.00|EACH $333.00 $333.00
W800.40 REMOVE BEND 8.00|EACH $221.00 $1,768.00
W800.89 BORING 87.00|LF $40.00 $3,480.00
W800.93 BORING 1" WATER SERVICE 50.00|LF $29.00 $1,450.00
W800.96 BORING 6" WATER MAIN 1,200.00|LF $47.84 $57,408.00
W800.98 BORING 8" WATER MAIN 470.00|LF $62.87 $29,548.90
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